Pre-Submission Conference

NYC Borough-Based Jails Program

Manhattan Detention Faclility
The Bronx Detention Facility
Brooklyn Detention Facility
Queens Detention Facility

February 19, 2020, 10 a.m. to 12 p.m.
1st Floor, Multi-Purpose Room
Department of Design and Construction
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Introductions and Welcome

Tom Foley

Deputy Commissioner, Borough-Based Jails Program

Rebecca Clough

Associate Commissioner, Borough-Based Jails Program

David Varoli
Deputy Commissioner / General Counsel
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Agenda

Borough-Based Jalls Program Summary
Commitment to Project Excellence
Project Requirements

RFQ / SOQ: Step 1 of a 2-Step Process
One RFQ - Four Facilities

Q&A
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Borough-Based Jails Program

* The City Is closing its outdated jails and seeking to create buildings
that are equal in ambition to the transformational changes that
have taken place and continue to unfold in the City’s criminal
justice system.

* These projects must be a beacon of quality civic architecture,
supportive of immediate neighborhood context and of all New

Yorkers.

« Seeking high-quality, innovative and transformative designs

* This procurement is NOT a low-bid procurement
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Overall Program Scope of Work

Smaller, Safer, Fairer system by 2026 that will have:

THE BRONX

 Housing for a total of 3,300 people (requires 3,545 beds)

« Tailored housing for medical, behavioral and mental health needs ¢
« Stable re-entry into the community 3
RIKERS
_ _ ISLAND
 Four borough-based sites, 886 beds per site QUEENS
1. Queens: MANHATTAN - @ °

o Parking Garage
o Dismantle / Swing Space
o Facility with male and female persons in detention
2. Brooklyn:
o Dismantle / Swing Space STATENIBLAND
o Facility with male persons in detention
3. Manhattan:
o Facility, Swing Space, Dismantle with male persons in detention
4. The Bronx:
o Facility, Dismantle with male persons in detention
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BBJ Design-Build Projects —4 RFQs and 7 RFPs

RFQ Site and Scope
Summary
Early Queens Garage
Works

Brooklyn Dismantle /
Swing Space

Queens Dismantle /
Swing Space
Manhattan Demo /
Swing / Facility

The Bronx Demo/Swing
Space Facility

New Facilities
(1 RFQ for all)

Brooklyn Facility

Queens Facility

Final RFP schedule may be advanced pending overall market response.

02.19.2020

RFQ Release Date

November 2019

November 2019

Anticipated
March 2020

February 2020

SOQ Due Date

January 2020

January 2020
Anticipated
Third Quarter 2020

April 2020

March 2021

Final RFP Release
Date

First Quarter 2020

Second Quarter 2020

Third Quarter 2020

Third Quarter 2020

Third Quarter 2020
Second Quarter 2021

Fourth Quarter 2021
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Program Schedule

RFP

RFP

*

Facilities
RFQ

02.19.2020

FACILITY RFP DISMANTLE
FACILITY RFP C ) DISMANTLE
& DISMANTLE
FACIITYRFP
|
PARKING GARA GE
RFP DISMANTLE
| FACILITY RFP
Rikers
Closure
. . Department of
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Borough-Based Jails Program Goals

 Humane facilities designed to improve health, educational, and
social outcomes

* Provide greater access to communities, social services, attorneys,
courts and providers

« Create normative environments with improved lines of sight to
Increase safety

« Reduce violence with new procedures, smaller units and increased
guality programming
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Humane facilities designed to improve outcomes
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BBJ Vision: Improving the Inside Experience
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ENVIRONMENT
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Unit HOUSING UNITS, REC e
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Smaller units increase
safety and maximize
tailored programming
opportunities
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INFORMATION

INFORMATION
HELP DESK

Improving the Community Connection
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Improving the Visitor Experlence
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NYC Commitment to Project Excellence

The City Is committed to achieving design excellence In its capital
program by continuing to build on a strong tradition of innovation
In architecture and engineering that has contributed to the City’s
prestige as a global destination.

As part of this commitment, DDC’s Design and Construction
Excellence program sets forth strategies and practices to ensure that
all capital projects delivered to sponsor agencies and the City result
In enduring, practical, constructible, economical, and

INSpiring community resources.
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Commitment to Collaboration

The City Is seeking to collaborate with visionary Design-Build

Teams capable of delivering:

 LEED Gold Certified high-rise facilities

Optimum energy-efficient and sustainable facilities

Robust minority- and women-owned business enterprise involvement
Project excellence in the community-specific urban realm

Reduced environmental and operations-related impacts

The City will provide support to the Design-Build Teams by:
« Quality oversight

 Reasonable assistance with third parties

« M/WBE partnering oversight and compliance
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Project Excellence Experlence
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Program-Wide Design Goals

Supportive

m Civic Assets
Environments

Exemplify outstanding
architecture that is well-
integrated with the fabric of
existing neighborhoods

Provide normative
environments that foster safety,
autonomy and well-being

Connected
Communities
Facilitate connections to

enhance the network of
support to people in custody

Enduring
Resources
Perform optimally over and

beyond the course of its
50-year life cycle
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Project Excellence Selection Criteria

Best Value Selection. A two-phase, best-value selection that prioritizes design,
guality, past performance, and qualifications over price.

Project Excellence Criteria. In addition to the City’s goal for enduring design
that supports justice reform for many decades to come, the City is seeking teams
with the capability to deliver high-rise facilities in dense, urban environments, to
optimize energy-efficiency and sustainability, to provide robust minority- and
women-owned business enterprise participation, to deliver design excellence In
the community-specific urban realm, and to reduce construction and operations-

related community impacts.

Evaluation. Proposers are evaluated on overall design philosophy with respect
to the BBJ and identifying opportunities to achieve Project Excellence in design,
construction and project delivery.
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Architectural Peer Review

A best practice for public sector design-build processes.
Purpose

To support the highest quality design for the new BBJ Program, integrate outside peer
reviewers in:

1. Review of select scoping documents
2. Advising on the in-market designs for each of the four borough facilities.
The Panel

Experts in NYC and national design and construction, urban design, and landscape
architecture.

Private practitioners, city agency specialists, and national experts referred by City
nominations, NYCOBA/NOMA, The Architectural League of NY, and The Fortune Society
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PASSPort: Procurement and Sourcing Solutions Portal

Procurement and Sourcing Solutions Portal (PASSPort) Disclosure Filing
(formerly known as Vendor Information Exchange System (VENDEX) Forms or

Certificate of No Change)

All organizations intending to do business with the City of New York should
complete an online disclosure process to be considered for a contract. This
disclosure process was formerly completed using Vendor Information Exchange
System (VENDEX) paper-based forms. In anticipation of awards, proposers
must create an online account in the new Procurement and Sourcing Solutions
Portal (PASSPort) and file all disclosure information.

Paper submissions, including certifications of no changes to existing
VENDEX packages will not be accepted in lieu of complete online filings.

PASSPO,’t For more information, please visit nyc.gov/passport.

Procurement and Sourcing Solutions Portal

02.19.2020 Ah 4
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Minority/Women-Owned Business Enterprises

The Department of Design and Construction is committed to
creating an equitable and competitive business environment
while ensuring the agency’s procurement reflects the
diversity of New York city.

New M/WBE Program Developed for BBJ Focused on Partnering
and Delivering Results.

« See Section 8.1 of the RFQ for details. DDC will provide a
manual of practice with the RFP with full processes and detaills.

« BBJ must comply with the “objectives and goals” of
Section 6-129 of the Admin. Code of the City of New York.
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Minority/Women-Owned Business Enterprises

Major Differences:

Proposers will be credited for M/WBESs certified by either NYC or NYS.

Proposers may be credited for City- or State-certified M/WBESs at any tier and for
certified M/WBE suppliers.

Proposers may be credited for City- or State-certified M/WBE participation within the
prime joint venture.

Evaluating M/WBE patrticipation and approach will be one of the evaluating criteria for
proposals.

The RFQ sets forth a Draft Goal of 30% on design and 30% on construction.

Collaborative/Partnering process to be used to set a Final Goal during the RFP phase.

The City and awarded design-builder will both exercise good faith efforts to meet the
Final Goal.
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Minority/Women-Owned Business Enterprises
Need help finding certified M/\WBE?

City-certified M/WBE Resources:
* NYC Dept. of Small Business Services: http://mtprawvwsbswtp1-1.nyc.gov/
« DDC Office of Diversity and Industry Relations: https://www1.nyc.gov/site/ddc/mwbe/mwbe.page

State-certified M/\WBE Resources:
« Empire State Development, Division of
Minority and Women'’s Business Development: https://esd.ny.gov/doing-business-ny/mwbe

Think you or a firm you’d like to work with may be eligible? DON’T WAIT!
Get certified now and encourage potential business partners to get certified.
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Safety

« DDC takes seriously the importance of construction safety. As
part of DDC’s commitment to safety, evaluations will be based
on the Proposer’s safety record.

» A Safety Questionnaire is provided in the RFQ Appendix E-5.
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Request for Qualification (RFQ)

* Intent: Provide project information to Proposers to assist in the
formation of the most highly qualified Design-Build Teams.

* Result: DDC will shortlist up to three (3) most hig
DB Teams for each Facility that exhibit the capabi
and past performance necessary to complete eac
Detention Facility.

02.19.2020

nly qualified
Ity, capacity

N applicable
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Statement of Qualification (SOQ)

* Intent: Respond to the RFQ, by allowing proposers to submit an
SOQ addressing each pass/fail and quality evaluation factors.

TAB 0 — Fundamental Qualifications
TAB 1 — Project Past Performance / Experience
TAB 2 — Design-Build Team Key Personnel Resumes

TAB 3 — Design Philosophy and DB Management Approach

* Result: Proposers submit an SOQ displaying abilities to successfully
complete each applicable Detention Facility.
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Response Tabs

RFQ Section 4.4 Evaluation
Tab 0 — Fundamental Qualifications Pass/Fall
Tab 1 — Project Past Performance/Experience 40%
Tab 2 — Design-Build Team Key Personnel Resumes 35%
Tab 3 —Design Philosophy & DB Management Approach 25%
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SOQ Submittal

New York City Department of Design and Construction
Contracts Section
30-30 Thomson Avenue (entrance on 30th Place)
Long Island City, NY 11101
Attn: Nicholas Mendoza

No later than 12:00 pm (Noon) Eastern Time (ET) on the Round
due date
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One RFQ — Four Facillities

Manhattan Detention Facility
. The Bronx Detention Facility
4 Brooklyn Detention Facility
Queens Detention Facllity
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One RFQ - Two SOQ Rounds

ROUND PROJECT SOQ Due Date
Manhattan Detention Facility .
L The Bronx Detention Facility [l e AL
. . March 2021
2 Brooklyn Detention FaC|I|ty Date specified with Addendum.
Queens Detention Facility Final schedule may be advanced

pending overall market response.

* Proposers may submit an SOQ for one or more Detention Facilities per Round

* One DB Team will be awarded a Design-Build Agreement per Detention Facility

epa ent o
02.19.2020 S0 ¥ Design and



Round 1:

Manhattan Detention
Faclility
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Site Work

- Dismantle existing North and South
Towers

- Temporary Sally port
Construction
- New Detention Facility for 886 beds

- Community and Commercial space at
ground level

- Below grade parking for 125 vehicles

- Roadway and sidewalk restoration

epartmen
02.19.2020 a esign an
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Manhattan Facility Key Procurement Dates

Procurement Process Date

RFQ (Phase |) Questions and Comments

MARCH 13, 2020

Final Response to Proposer Questions

MARCH 27, 2020

Register w/ PASSPort No Later Than

MARCH 27, 2020

Statements of Qualification Due Date APRIL 3, 2020
Shortlisted Teams Announced MAY 18, 2020
Issue Draft RFP MAY 2020
Final RFP JULY 2020
Proposal Due MARCH 2021
Contract Award JULY 2021

02.19.2020

Department of
Design and
> " Construction



Round 1:

The Bronx Detention
Faclility
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The Bronx Facility Scope of Work

Site Work

- Dismantle existing NYPD Tow Pound
and remnants of former Lincoln Hospital

- Remediation
- Regrading site
Construction
- New Detention Facility for 886 beds
- Below grade parking 575 venhicles

Additional Program Requirements

- Connection of roadway and sidewalk to
new facility

Department of
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The Bronx Facility Key Procurement Dates

Procurement Process Date

RFQ (Phase I) Questions and Comments MARCH 13, 2020
Final Response to Proposer Questions MARCH 27, 2020
Register w/ PASSPort No Later Than MARCH 27, 2020
Statements of Qualification Due Date ( Round 1) APRIL 3, 2020
Shortlisted Teams Announced MAY 18, 2020
Issue Draft RFP (Phase II) AUGUST 2020
Final RFP SEPTEMBER 2020
Proposal Due MAY 2021
Contract Award OCTOBER 2021

Department of
02.19.2020 Design and

Construction



Round 2;

7 Brooklyn Detention Facility
° Queens Detention Facllity
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Brooklyn Facility Scope of Work

Site Work

- Utility services for the Detention Facility

Temporary site drainage

Remediation

Construction

02.19.2020

New Detention Faclility to house 886
people

Tunnel connection to King's County
Criminal Court

Below grade parking for 292 vehicles

Roadway and sidewalk restoration
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Queens Facility Scope of Work

Site Work e
- Site preparation PSS —

- Temporary site drainage
- Remediation
- Utility services for the Detention Facility

Construction

- New Detention Facility for 886 beds

. Below grade parking for 605 vehicles | S
- Roadway and sidewalk restoration —
- Urban design -

Department of
02.19.2020 Design and
> " Construction



Brooklyn & Queens
Facility Key Procurement Dates

Procurement Process Date

RFQ (Phase 1) Questions and Comments

Final Response to Proposer Questions Cbﬂ?

Register w/ PASSPort No Later Than : //VG H
Statements of Qualification Due Date ( Round 2) rUR€ 4
Shortlisted Teams Announced ADbF/V%
Issue Draft RFP (Phase II)

Final RFP

Proposal Due

Contract Award
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Q&A
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Q&A

The DDC'’s designated representative for this procurement:

Nicholas Mendoza
Agency Chief Contracting Officer
NYCBBJ@ddc.nyc.gov

Additionally, Proposers may leave a message for
the DDC Designated Representative at 718-391-2022.

Department of
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Thank you!
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Detention Facilities RFQ Pre-Submission Conference Attendance List - February 19, 2020 8502020CR0049P-60P

Attended |Company First Name Last Name Email Work Phone MBE WBE
X A.G. Consulting Engineering, PC (MBE and DBE) |[Amit Guleria, PE, LEED AP [ztatum@agceng.com 2122680950 X
X A.G. Consulting Engineering, PC (MBE and DBE) [Dennis Cavaliere ztatum@agceng.com 2122680950 X
X A.l. Engineering Rizwan Mumtaz At Drmd il el
X A.l. Engineering Maher Abdelaader I s
X ACS, LLC Kanda Rodpothong kanda.r@adnakos.com 518-538-5156
X AFG Group Lewis Ayers layers@afgcm.com 212-897-2674
X Afridi Associates Shehzad Khan skhan@afridiassociates.com 6314650786 X
X AKRF michael paterno mpaterno@akrf.com 9176750338
X ASAP SALES CORP Jim Stack jstack@asapsales.com 5163334488
X Avigilon / Motorola Solutions Andrew Strong andrew.strong@motorolasolutions.com 8453258805
X AWICS Security & Investigations, Inc. Carolyn Schultz carolyn@iawics.com 9175253211 X
X AWL Industries Claudio Belusic cbellusic@awlindustries.com 718-215-2426 X
X BOLT Architecture Ibrahim Greenidge boltarchitecture@gmail.com 3478295731 X
X Brian Ansari & Associates Brian Ansari brian@ansarisolutions.com 518-221-4210 X
X CGL Rob Fisch rfisch@cglcompanies.com 2125639154
X Code Consultants, Inc. David Burkhart davidb@codeconsultants.com 3142834295
X Collado Engineering Andrew Hlushko ahlushko@collado-eng.com (914) 332-7658 X
X Convergent Technologies Design Group Inc. Alexandra McGinniss Imcginniss@ctdginc.com 6464755116
X Cornerstone Detention Products, Inc. Joshua Claborn hclaborn@cornerstonedetention.com (731) 608-6629
X Cortech USA Jason Fisher jason@cortechusa.com 630-455-0811
X CortechUSA Dave Jennings dave@cortechusa.com 6303206290
X CSME Engineering Ralph Csogi rcsogi@csmengineering.com 516-378-4887 X
X CSME Engineering Carolyn Shahmoehringer cshah@csmengineering.com 516-378-4887
X Dewberry Engineers Inc. James Beight jbeight@dewberry.com 703.698.9052
X Dewberry Engineers Inc. Keith Itzler kitzler@dewberry.com 631.806.8643
X Distant Engineer Jeff Kitt jkitt@distantengineering.com 646-863-6161 x601
X DLR Group Jeff Purtell jpurtell@dlrgroup.com 703-472-4042
X DLR Group Maria Wilpon mwilpon@dIrgroup.com 6462542055
X DOl Alla Saint-Fleur asait-fleur@doi.nyc.gov 2128253348
X DOl Cynthia Irizarry cirizarry@doi.nyc.gov 2128257316
X Edgewater Design LLC jan Saltiel-Rafel jsaltiel@edgewaterdesign.com 19739219211 X
X EIA Electric Alina Fattakhova afattakhova@eia.us 6466273696 X
X E-J Electric Installation Co. Alan Lang alang@ej1899.com 7187869400
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Detention Facilities RFQ Pre-Submission Conference Attendance List - February 19, 2020

8502020CR0049P-60P

Attended |Company First Name Last Name Email Work Phone MBE WBE
X E-J Electric Installation Co. Katie Nilsen knilsen@ej1899.com 7187869400
X Entech Engineering Herman Rizo Not Provided
X Entech Engineering kaveh Samimi ksamimi@entech.nyc 646-722-0000 ext 205
X Flores Electric Fidelia Flores frf2@njit.edu 2013091356
X GEI Consultants, Inc, PC Ira Beer ibeer@geiconsultants.com 917-373-3935
X Gilbane Denis Boylan dboylan@gilbaneco.com (212) 312-1615
X Gleeds Lindsay McCombe lindsay.mccombe@gleedsusa.com 9175731155
X Goldman Copeland vinod palal vpalal@goldmancopeland.com 212-868-4660
X Greene Justice Architecture DPC Frank Greene frank@greenejustice.com 9178818759
X Haley & Aldrich Inc. Mari Conlon mconlon@haleyaldrich.com 6462775688
X HDR Dan Lutz daniel.lutz@hdrinc.com 2012136354
X Hirani Engineering and Land Surveying, P.C. Shahnaz Ramzan dwashington@hiranigroup.com 5162481010 X
X HOK Chris Laul chris.laul@hok.com 2129813791
X HOK Greg Smith greg.smith@hok.com 2127411200
X HOK Jeannette Segal Jeannette.Segal@hok.com 212-981-7301
X Hudson Meridian Richard Cote rcote@hudsonmeridian.com 212-608-6600
X Hudson Meridian William Cote bcote@hudsonmeridian.com 212-608-6600
X IAQ Systems Inc Bob Singh bsingh@iagsys.com 2126808945 X
X IAQ Systems Inc Sai Barade bsingh@iagsys.com 2126808945 X
X ILC Dover Dan Drapeau draped@ilcdover.com 5083416990
X Jacobs Ahmed Bashjawish ahmed.bashjawish@jacobs.com 646-908-6806
X Jacobs Michelle Jordan michelle.jordan@jacobs.com 646-978-9706
X JBB Brendan Weiden weidenb@jbb.com 2125309300
X Jensen Hughes Engineering P.C. Chris Heaton cheaton@jensenhughes.com 2126956670
X Jensen Hughes, P.C. Wayne Repich wrepich@jensenhughes.com 15103819087
X Jessica Morris Jessica Morris jessica@modusopcrit.net 4016449861
X Johnson Controls Anthony Porpora anthony.porpora@jci.com 3473712697
X Johnson Controls David Recino david.a.recino@jci.com 631223 5293
X Johnson Controls Jade Ardinez jade.g.ardinez@jci.com 6465930325
X Johnson Controls Kay Lee kay.lee@jci.com 9174166822
X Johnson Controls Richard Levine richard.levine@jci.com 9177318481
X KS Engineers, P.C. Eileen Della Volle edellavolle@kseng.com 973.902.9043
X KS Engineers, P.C. Kamal Shahid kshahid@kseng.com 973.623.2999 X
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Detention Facilities RFQ Pre-Submission Conference Attendance List - February 19, 2020 8502020CR0049P-60P

Attended |Company First Name Last Name Email Work Phone MBE WBE
X KS Engineers, P.C. Robert Sprau rsprau@kseng.com 973.623.2999 X
X Laland Baptiste Schillivia Baptiste sl@lalandbaptiste.com 6468685321 X X
X Laland Baptiste, LLC Paul Ersboll persboll@lalandbaptiste.com 6468685321
X Langan Duke Claghorn dclaghorn@langan.com 212-479-5400
X Lendlease Alexis McGuffin alexis.mcguffin@lendlease.com 6462761712
X Lendlease Gerald Bianco Gerald.Bianco@Ilendlease.com 6465335752
X Lendlease (US) Construction LMB Inc. James Brown James.R.Brown@lendlease.com 646-942-7620
X Leon D. DeMatteis Construction Alex DeMatteis afd@dematteisorg.com (516) 285-5500
X Leon D. DeMatteis Construction James Kilbride jik@dematteisorg.com 5162855500
X Leon D. DeMatteis Construction Scott DeMatteis sld@dematteisorg.com (516) 285-5500
X LERA Consulting Structural Engineers Magen Mintz magen.mintz@lera.com 2127509000
X LHP Architects, PLLC Antonio Figueroa afigueroa@lhparch.com 2123342600
X LHP Architects, PLLC Ivana Kostic ikostic@lhparch.com 2123342600
X Lippman Commission Zachary Katznelson zachary@morejustnyc.org 2125909473
X Lu Engineering Julie Harris Not Provided
X Marvel Architects Pablo Ceja pceja@marvelarchitects.com 6464428701 X
X Marvel Architects Scott Demel sdemel@marvelarchitects.com 6464428761 X
X Matrix New World Engineering Brian Crespi bcrespi@matrixneworld.com 2123244251 X
X Maximum Security Products Corp Joseph Burch j.burch@maximumsecuritycorp.com 518-233-1800
X MFS Engineers & Surveyors Paul Shim pbs@mfsengineers.com 4849478646 X
X Moody Nolan, Inc. Jonathan Nowlin jnowlin@moodynolan.com 6468878971 X
X Navillus Tile Inc.d/b/a Navillus Contracting Mina Asaad masaad@navillusinc.com 2127501808
X Navillus Tile Inc.d/b/a Navillus Contracting Peter AsDownesaad pdownes@navillusinc.com 2127501808
X NV5 Liam Madden liam.madden@nv5.com 6463007154
X OC Development Management Gerrianne Puntervold Gerrianne.Puntervold@oc-dm.com 5162504198
X OC Development Management Jamil Lacourt jamil.lacourt@oc-dm.com 6505189563
X OHL North America Luis Flores luis.flores@ohlna.com 7185542712
X Perkins Eastman Mary Manikis m.manikis@perkinseastman.com 6462255883
X Plaza Construction Alan Sparn asparn@plazaconstruction.com 617 694-3383
X Posillico Amanda Jankelovics ajankelovics@posillicoinc.com 631-390-5778
X Prismatic Development Corporation Nicholas Ercole Nercole@prisdev.com 8623096738
X Professional Systems Engineering, LLC Jason Delp pse@profsyseng.com 215-661-1600
X PROFESSIONAL SYSTEMS ENGINEERING, LLC MICHAEL MICHALSKI mam@profsyseng.com 12156611600105
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Detention Facilities RFQ Pre-Submission Conference Attendance List - February 19, 2020

8502020CR0049P-60P

Attended |Company First Name Last Name Email Work Phone MBE WBE
X Pulitzer Bogard David Bogard dbogard@pulitzerbogard.com (516) 432-9007
X Ronnette Riley Architect Stephen Tsou st@ronnetteriley.com 212-594-4015 x 43 X
X Sam Schwartz Engineering, DPC Luke Martinek Imartinek@samschwartz.com 2125109010
X Sam Schwartz Engineering, DPC Robert Nadramia rnadramia@samschwartz.com 6464836816
X Savin Engineers Steve Martino smartino@savinengineers.com 908-725-2805
X Securitas Electronic Security, Inc. Joseph Levy joseph.levy@securitases.com 9146256157
X SIMCO Engineering, P.C. Howard Chynsky hchynsky@simcopc.com 212-385-8100 1623 X
X SIMCO Engineering, P.C. Stephen Conenna sconnenna@simcopc.com 212-385-8100 X
X SOOHEE LEE ARCHITECT P.C. SOOHEE LEE slee@officesan.com 2124014880 X X
X STV David Ziskind david.ziskind@stvinc.com 212-614-7607
X STV Jeff Hyman jeff.hyman@stvinc.com 6463887470
X STV Price Jepsen price.jepsen@stvinc.com 212-614-7622
X Syska Hennessy Keith Fitzpatrick kfitzpatrick@syska.com 9178536132
X Technico Construction Services, Inc. George pipergias gpipergias@technico-csi.com (347) 986-8516
X Techno Consult Engineering Farhan Syed fsyed@techno-eng.com 6465102508 X
X Techno Consult Engineering Paul Hoffman phoffman@techno-eng.com Not Provided X
X The LiRo Group Joseph Grant grantj@liro.com 2125630280
X The Pike Company Joe Volpe volpi@pikeco.com 5184245201
X The Switzer Group Steven Juhasz sjuhasz@theswitzergroup.com 212-922-1313
X United Air Conditioning Brennan Chan bchan@unitedac.com 7183716900
X Urbahn Architects Donn Henry henrvd@urbahn.com 2128579046
X Urbahn Architects, PLLC HUGH LESTER lesterh@urbahn.com 7142345374
X Urban Engineers Charles King cfking@urbanengineers.com 212 736 9100
X Visual Citi Inc. Patricia Masi pmasi@visualciti.com 6314823030
X W architecture and landscape architecture David Ostrich Dostrich@w-architecture.com 646.873.8318
X Walsh Group Daniel Vandersteen dvandersteen@walshgroup.com 917-763-1820
X Walsh Group Jeff Twidwell itwidwell@walshgroup.com 312-983-2445
X Watts Architecture & Engineering, DPC George Komninakis gkomninakis@watts-ae.com (646) 998-3677
X WSP GARY POMERANTZ garv.pomerantz@wsp.com 2129513970
X YU & Associates Peter Yu pyu@yu-associates.com 201-791-0075
X YU & Associates Steve Pvlvpchuk spvlypchuk@vu-associates.com 202-791-0075
X ZIE Engineering, P.C. Zahid [smail zismail@ziengineering.com 516-341-7218 X
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PASS NVYC

Procurementand Sourcing Solutions Portal

Vendor Enroliment

To Enroll visit: nyc.gov/passport

Enrollment Process:

1) Account Creation (login information)
» This provides the login information to access PASSPort

2) Enter Basic Company Information
* Gross Revenue, Contact Information, Owners, Officers, Business Address

3) Fill out Vendor & Principal Questionnaires
4) ldentify Related Entities

« Parent, Controlling, Affiliates, Subsidiaries

5) Certificate of Incorporation for New York State
» Or equivalent document

6) e-Signature
» Once this step is completed, the profile and questionnaires will be submitted to NYC Mayor’s Office
of Contract Services for review.
» Once the signature is added, you must click the “Submit Package” button for the package.

All steps must be completed in order for MOCS to review the questionnaire
and finalize enrollment.

A vendor is not enrolled until MOCS approval of the application is received.

See reverse side for additional information.



nyc.gov/passport

PASS

Procurementand Sourcing Solutions Portal

Vendor Enroliment

There are various user materials and training (in-person & webinar sessions)
available to assist vendors in the enrollment process.

PASSPort User Materials:
https://www1.nyc.gov/site/mocs/systems/passport-user-materials.page
» This contains step by step guides to how to sign up and utilize PASSPort.
+ Creating an account is different than fully enrolling. To fully enroll a vendor must complete the
Vendor Questionnaire and Principal Questionnaire which are reviewed and approved by NYC
MOCS (Mayor’s Office of Contract Services).

Beginner's Guide to PASSPort:
e https://wwwl.nyc.gov/assets/mocs/passport-downloads/pdf/resources-for-vendors/UserManual-

Vendors Beginners Guide to PASSPort.pdf

Training — In-Person & Webinar Session information:
« https://wwwl.nyc.gov/site/mocs/systems/passport-training.page

Contact MOCS via email concerning PASSPort:
* help@mocs.nyc.gov
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