
BOROUGH BASED JAILS PROGRAM
NOTICE OF INTENT

The New York City (City) Department of Design and Construction (DDC) intends to issue multiple requests for qualifications (RFQs) to 
obtain statements of qualifications (SOQs) from highly qualified design-build firms interested in providing design-build services for the new 
safe and secure Detention Facilities in the Borough-Based Jails Program (Program). This Notice of Intent (NOI) is being issued solely for 
informational and planning purposes and does not constitute a solicitation. DDC is not seeking responses to this NOI.

Background

Passed by the City Council in October 2019, the City’s plan to close the jails on Rikers Island and build smaller, safer and fairer borough-
based jail facilities comes at a time when New York City has the lowest crime and incarceration rates of any large city in the United 
States. This is part of a once-in-many-generations opportunity to build a smaller and more humane justice system that includes four 
facilities grounded in dignity and respect, offering better connections to and space for families, attorneys, courts, medical and mental 
health care, education, therapeutic programming and service providers.

In selecting the design-build teams and carrying out a collaborative design-build approach to project delivery, DDC is committed to using 
best practices as defined by the Design-Build Institute of America. DDC will utilize a best-value selection process that prioritizes design, 
quality, past performance and qualifications. DDC will make available stipends to short-listed firms that participate in the Request for 
Proposal (RFP) process, but are not selected to be awarded a design-build contract. 

Note: The final schedules may be adjusted pending overall market response

Program to date

Early Works:
As part of the Program, DDC has initiated 
procurements for design-build services for 
early works packages at each of the sites, as 
set forth in this table. The Queens site also 
includes a package for a new parking 
structure that has been awarded.  

Each site package includes scope related to 
remediation, dismantling and/or swing space 
which are currently in the procurement stage 
with contract budgets ranging from $40M to 
$125M and stipends of up to $200,000.

Future Program

DDC intends to issue RFQ’s for the four 
(4) new detention facility projects in the
following sequence.  Separate, subsequent
requests for proposals (RFPs) will be issued,
and DDC intends to award a separate
design-build contract, for each project.

Budgets for each of these detention facilities 
will range from $1.5B - $1.8B with stipends 
set as a maximum of $6,000,000.

RFQ Site and Scope 
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RFQ Release 
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SOQ Due Date Final RFP 
Release Date
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Minority- and Women- Owned Business Enterprises (MWBE)

The City highly encourages participation in the jails program by Minority- and Women-Owned Business Enterprises (M/WBEs) and will set 
significant requirements for M/WBE participation in the program’s design-build contracts. To learn more about how eligible firms can become 
certified as an M/WBE, please visit Certify With the City.

M/WBE’s interested in participating in this program should reach out to the short-listed firms to express their interest. Contact info for the 
short list is located in the shortlist announcement letter at  https://designbuild.ddcanywhere.nyc.

More Information 

Question on the overall program may be found here https://rikers.cityofnewyork.us/nyc-borough-based-jails/
Advertisements will be posted on DDCAnywhere  https://designbuild.ddcanywhere.nyc.
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