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REQUEST FOR QUALIFICATIONS INTENT FORM 

 

QUEENS SITE  

DISMANTLE AND SWING SPACE 

Please review this Request for Qualifications (RFQ), complete the following information, and e-mail the 

completed form to the DDC e-mail address shown below by the earliest date practical. This form is for 

DDC’s information only and is not required to be included with Proposer’s Statement of Qualifications 

(SOQ) and will not be considered as part of any SOQ submitted.  

NYCBBJ@ddc.nyc.gov 

TO RECEIVE NOTIFICATIONS FROM DDC OF FUTURE DESIGN-BUILD CONTRACTING 

OPPORTUNITIES, PLEASE PROVIDE AN EMAIL ADDRESS BELOW. 

Firm/Name:  ____________________________________________________________ 

Address:  ____________________________________________________________ 

City, State, Zip: ____________________________________________________________ 

Phone Number: ____________________________________________________________ 

E-mail Address: ____________________________________________________________ 

 

 

_____ The respondent DOES intend to submit an SOQ as part of a DB Team (prime or sub). 

 

_____ The respondent DOES NOT intend to submit an SOQ as part of a DB Team for the following 

reason(s): 

❑ Not our scope of work 

❑ Present work load too heavy 

❑ Not enough time to propose (How much time, in 

total, is needed?) 

❑ Specification requirements too stringent (please 

explain below) 

❑ Commercial requirements too stringent (please 

explain below) 

❑ Scope of work too small 

❑ Scope of work too large 

❑ Learned about the project too late 

❑ Unable to meet bonding requirements 

❑ Unable to meet insurance requirements 

❑ Unable to submit a competitive proposal at this 

time 

❑ Key personnel unavailable at this time 

❑ Cannot meet deliver or schedule requirements 

❑ Lack of experience 

❑ Other (please explain below) 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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PREAMBLE 

This preamble is provided for informational purposes. In the event of discrepancies between the contents of 
this preamble and the main body or exhibits of this RFQ, the provisions within the main body or exhibits of 
the RFQ will prevail. 

New York City is at a transformational moment, rethinking and redoing the way in which its justice system 
operates to ensure it is as small, safe and fair as possible.  Uniquely in the nation, the City has achieved 
record reductions in both crime and incarceration, even as it has lightened the touch of enforcement.  Today, 
the City has the lowest rates of crime and incarceration of any big city in the nation, relying less on police 
and jails than it once did and more on neighborhood-based and preventive efforts.  In the midst of this 
transformation, the City is also closing its outdated jails, which for decades have been isolated on Rikers 
Island, which sits in the East River, and building instead facilities in four of the City’s five boroughs, closer 
to communities, public transportation, services and courts.   

The City is seeking to create buildings that are equal in ambition to the transformational changes that have 
taken place and continue to unfold in the City’s criminal justice system. The City’s new jails must be civic 
assets, valuable to the communities within which they will be located and to the people who are incarcerated, 
work, and visit them.  These facilities must be beacons of high-quality civic architecture that integrate into 
the immediate neighborhood context and are assets to all New Yorkers. The buildings will offer an 
aspirational model of how to use detention—sparingly, with a focus on the specific characteristics of detained 
populations and their needs, and shaped by principles of procedural justice—to achieve a safer and fairer 
city. 

The City will build four modern, humane facilities in the Bronx, Brooklyn, Manhattan and Queens by 2026 
that will house no more than 3,300 people in total—the lowest jail population since 1920. This is part of a 
once in many generations opportunity to build a smaller and more humane justice system that includes 
facilities grounded in dignity and respect, offering better connections to and space for families, attorneys, 
courts, medical and mental health care, education, therapeutic programming and service providers. The 
facilities must provide for effective and tailored programming, appropriate housing for those with medical, 
behavioral and mental health needs, and an opportunity for a more stable reentry into the community. 

The new facilities must realize these values through innovative and high-quality design that will foster safety 
and wellbeing through normalized environments for all those who interact with the facilities. Such high-quality 
design practices must also provide for the new facilities to be built efficiently and cost-effectively to achieve 
the City’s functional objectives and do so as expeditiously as possible in order to meet the City’s goal of 
closing the Rikers Island Jail Complex as soon as possible.    

This procurement is part of the Early Works packages to be completed prior to the construction of the 
facilities. Specifically, this Early Works project is for the construction of a temporary sally port and dismantling 
of the existing detention facility in Queens, and other related activities. 

The overarching goal for this procurement is to select a Design-Build (DB) Team to design and construct the 
Project in a manner that provides the best value to the City in support of its vision and mission. Through 
best value selection, the City is looking for high-quality, innovative and transformative design to be 
completed on time and within budget. This procurement is not a low-bid procurement. In addition to 
the City’s goal for enduring design that supports justice reform for many decades to come, the City is seeking 
teams with the capability to work in dense, urban environments, to optimize energy-efficiency and 
sustainability, to provide robust minority- and woman-owned business enterprise participation, to deliver 
design excellence in the community-specific urban realm, and to reduce construction and operations-related 
community impacts. DDC seeks an effective partnering relationship with the successful DB Team(s) to 
accomplish this goal.  

DDC intends to award fixed price DB agreements with incentives and an award fee program. DDC will state 
its requirements in a performance-based contract, thus allowing and expecting the DB Team(s) to determine 
how to satisfy and exceed Project requirements. The DB Team is expected to work collaboratively with the 
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City to provide exceptional and innovative design that supports the City’s vision for justice reform and to 
aggressively seek out solutions to accelerate the schedule while managing cost and promoting quality and 
innovation.  
 
The City understands that integrated Design-Build and design-bid-build are fundamentally different project 
procurement and delivery systems. As part of DDC’s shift into a collaborative Design-Build approach, DDC 
will implement Design-Build Institute of America best practices to become an owner of choice for DB Teams, 
such as: 
 

 A two-phase, best value selection that prioritizes design, quality, past performance, and 
qualifications over price. This RFQ is Phase I. A subsequent RFP will be Phase II. 

 Offering stipends to unsuccessful responsive and responsible Proposers in Phase II.  
 Implementation of a formal Alternative Dispute Resolution (ADR) partnering program.  
 Allowing the DB Team flexibility to choose means and methods to satisfy contract requirements. 
 An integrated City-DB Team approach to meet or exceed Project goals.  
 Rewarding key performance criteria throughout the Project. 
 Mitigating the risk to the Design-Builder by providing for appropriate allowances, potential economic 

price adjustment provisions, and mitigating unknown subsurface conditions. 
 

This Program presents the design and construction community with an opportunity to partner with the City 
to design and construct innovative facilities that will set the standard worldwide for safe, secure, efficient, 
and humane detention facilities. DB agreement(s) will be awarded to the best value Proposer(s) with Design-
Build quality, design excellence, experience, past performance, and other non-cost factors valued more than 
lowest price. 
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1. INTRODUCTION TO THE BOROUGH-BASED JAILS PROGRAM

1.1 Executive Summary 

New York City (the “City”) is at a transformational moment, rethinking and redoing the way 
in which its justice system operates to ensure it is as small, safe and fair as possible. 
Uniquely in the nation, the City has achieved record reductions in both crime and 
incarceration, even as it has lightened the touch of enforcement.  Today, the City has the 
lowest rates of crime and incarceration of any big city in the nation, relying less on police 
and jails than it once did and more on neighborhood-based and preventive efforts.  In the 
midst of this transformation, we are also closing the City’s outdated jails, which for decades 
have been isolated on Rikers Island, which sits in the East River, and building instead 
facilities in four of the City’s five boroughs, closer to communities, services and courts.  

The City will build four modern, humane facilities in the Bronx, Brooklyn, Manhattan and 
Queens by 2026 that will house no more than 3,300 people in total—the lowest jail 
population since 1920.  This Early Works Project is part of a once in many generations 
opportunity to build a smaller and more humane justice system that includes facilities 
grounded in dignity and respect, offering better connections to and space for families, 
attorneys, courts, medical and mental health care, education, therapeutic programming and 
service providers.  The new facilities will realize these values through innovative and high-
quality design that will foster safety and wellbeing through normalized environments for all 
those who interact with the facilities. 

The overarching goal for this procurement is to select a DB Team to design and construct 
the Project in a manner that provides the best value to the City in support of its vision and 
mission.  This Request for Qualifications (“RFQ”) is issued by the Department of Design and 
Construction (“DDC”) on behalf of the sponsor agencies, the Mayor’s Office of Criminal 
Justice (“MOCJ”) and the Department of Correction (“DOC”), and seeks submissions from 
the most highly qualified Proposers.  

All capitalized terms and abbreviations used, but not otherwise defined herein, have the 
meaning given to such terms in Appendix A (Abbreviations and Definitions). 

1.2 Purpose 

The purpose of this RFQ is to commence procuring DB services from a Design-Builder for 
the Queen’s dismantle and swing space Project, which is an Early Works package as part 
of this Borough-Based Jails Program (the “BBJ”) and as described in Appendix C (the 
“Project Description Appendix”). The Project Description Appendix provides a high-level 
overview for the Project, including (i) the Design-Builder’s responsibilities, (ii) a preliminary 
project schedule and (iii) the Project Goals. 

Sections 2 and 3, respectively, provide a description of the procurement process and 
general instructions applicable to the RFQ procurement. An explanation of the evaluation 
criteria, including evaluation criteria weights, is provided in Section 4.  Proposals will be 
evaluated based on the best value.  Detailed submission instructions for Proposers 
submitting statements of qualifications (“Statements of Qualifications” or “SOQs”) are set 
forth in Section 5. 

1.3 RFQ Approach 

This RFQ is the first step in a two-step process to award a DB Agreement for this Project 
as part of the BBJ program. The first step, encompassed in this RFQ, is to short-list up to 
three (3) Design-Build teams who will be invited to submit Proposals in response to the 
subsequently issued RFP.  
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During Phase II, DDC intends to award one DB Agreement. The overall procurement 
process, restrictions and limitations is described in further detail in Section 2 (Procurement 
Process).   

1.4 BBJ Program Goals 

DDC’s general goals and objectives for the BBJ are listed below (the “Program Goals”). 
Additional goals (“Project Goals”) are listed in the Project Description Appendix. 

(a) design and construct new Detention Facilities  that are grounded in dignity and
respect; offering better connections to, and space for, families, attorneys, courts,
medical and mental health care, education, therapeutic programming and service
providers. They must provide for effective and tailored programming, appropriate
housing for those with medical, behavioral and mental health needs, and
opportunity for a more stable reentry into the community;

(b) design and construct in a manner that provides a safe and efficient work
environment for those who work within the facilities;

(c) design and construct in a manner that seamlessly integrates its operations, design
and landscaping into the applicable existing neighborhood as a civic asset;

(d) select a DB Team that can provide exceptional design in a collaborative manner;

(e) select a DB Team to design and construct in a manner that provides the best value
to the City and in a manner in full compliance with all applicable legal and agency
requirements;

(f) select a DB Team that will proactively seek out innovative solutions to expedite the
project schedule while controlling cost and achieving a high degree of quality and
safety;

(g) optimize overall operations and maintenance efficiency;

(h) prioritize environmental sustainability and energy efficiency, with the expectation
that each Detention Facility will achieve, at minimum, LEED Gold rating.

(i) establish robust diversity practices and meet M/WBE participation goals set forth in
Section 8.1 (M/WBE Policy); and

(j) minimize construction and operations-related impacts to neighboring properties and
facilities and the community at large.

1.5 Role of the DDC 

For each Detention Facility, DDC, through its own forces or through the Consultant Support 
Team, intends to undertake the following: 

(a) overall project management for BBJ projects;

(b) procurement and administration;

(c) preparation of the RFQ and subsequent RFP, evaluation of SOQs and Proposals,
determination of Short-lists and selection of the best value Proposal by a committee
more fully described in Section 4.2 (Selection Committee);

(d) identification of DDC’s designated project manager as the point of contact for all
communication during the design and construction phase;
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(e) quality oversight and audit of the Design-Builder’s design and construction
activities, including quality checks and verification sampling and testing;

(f) providing reasonable assistance to the Design-Builder in securing agreements with
utility companies, utility owners and other third parties, as necessary; and

(g) M/WBE program oversight and compliance review.

1.6 Role of MOCJ, DOC and CHS 

The Mayor's Office of Criminal Justice (“MOCJ”) serves as the primary advisor to the Mayor 
on public safety. MOCJ shapes and funds strategies to increase safety and fairness 
throughout the public safety system. The Department of Correction (“DOC”) provides for the 
care, custody and control of persons held in custody once accused of crimes, or who have 
been convicted and sentenced to one year or less. DOC will manage and operate the 
Borough-Based Jails. NYC Health + Hospitals/Correctional Health Services (“CHS”) 
provides medical and mental health care, substance use treatment, dental care, social work 
services, and reentry support services, to individuals in the City’s custody. DOC will be the 
long-term operator of the Detention Facilities with CHS providing on-site health services. 

DOC and MOCJ are the sponsor agencies of the BBJ – which is the basis of this RFQ. CHS 
is a key stakeholder in the BBJ.  

1.7 Form Design-Build Agreement 

(a) Generally

The DB Agreement for the Project will be a fixed price, lump-sum and date-certain
design and construction agreement prepared in accordance with design-build best
practices and which may include incentives and award fees. The maximum budget
for the Project is contained in the Project Description Appendix.

DDC is in the process of developing its form DB Agreement, which will be used for
the Project. A draft form of DB Agreement will be provided with the subsequent
RFP. A summary of key provisions that DDC anticipates including in the DB
Agreement is attached in Appendix H (Summary of Key DBA Provisions).

(b) Anticipated Payment Terms

The DB Agreement will provide for a system of progress payments to the Design-
Builder based on a percentage of the Work completed. A description of the method
of periodic payment will be provided in the subsequent RFP.

DDC anticipates including provisions in the DB Agreement that (i) provide for the
payment of performance incentives and (ii) enable the Design-Builder to submit
value engineering proposals to drive shared savings between the City and the
Design-Builder. The City reserves the right to implement an award fee program
during the post-award phase to further encourage superior performance.

(c) Insurance and Bonding

Preliminary information regarding insurance that will be required, is set forth in
Appendix E-4 (Preliminary Insurance Information). Details and requirements
regarding insurance will be set forth in the RFP. DDC will require the Selected
Proposer to provide evidence of insurance by certified copy (or certificates of such
insurance) of complete policy or policies endorsed.

The DB Agreement will require the Design-Builder to post a performance bond and
payment bond sized to 100% of the Contract Price for the benefit of DDC, as further
described in Appendix H (Summary of Key DBA Provisions).

Conformed RFQ - Addendum 2



Request for Qualifications 
PIN: 8502020CR0046P-48P 

6 | RFQ - NYC Design-Build Borough-Based Jails Program – Queens Site Dismantle and Swing 
Space 

1.8 Project Information  

A high-level project description is set forth in the Project Description Appendix. 

For more information about the City's plan to close the Rikers Island Jail Complex and 
replace it with a smaller network of Detention Facilities, please visit: 
https://rikers.cityofnewyork.us/  

To view copies of BBJ's City Environmental Quality Review documents, including the Final 
Scope of Work and the Final Environmental Impact Statement, please visit: https://a002-
ceqraccess.nyc.gov/ceqr/ProjectInformation/ProjectDetail/13546-18DOC001Y#b  

A capital project scope development study ("CPSD") was also performed. A copy of the final 
draft CPSD is available upon request by emailing DDC's Designated Representative, 
identified in Section 3.2 (Rules of Contact). 

1.9 Other BBJ DB Procurements 

Prior to, or simultaneous with this RFQ, DDC has procured, or is procuring through separate 
solicitations and procurements, design-build services for the Detention Facilities and other 
Early Works. Proposers or Persons participating in the procurements for Detention Facilities 
projects or other Early Works projects under the BBJ are not precluded from participating in 
this solicitation. 
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2. PROCUREMENT PROCESS

2.1 Purpose & Overview 

(a) DDC seeks the most highly qualified Proposers who are prepared in all respects to
undertake the complete design and construction work for this Project. As described
further below, SOQs will only be accepted from Proposers intending to provide all
required services for the Project.

(b) A high-level procurement schedule is included in Appendix F (Draft Request for
Proposals (Phase II) Information) and the procurement and preliminary project
schedule for is set out in the Project Description Appendix C.

2.2 RFQ (Phase I) 

(a) SOQ Submission

Qualified Proposers that wish to be Short-listed under this RFQ, must submit an
SOQ by the SOQ Due Date.

(b) Ranking Process

DDC will rank all SOQs received. After ranking, DDC will identify up to three of the
most highly qualified Proposers.

(c) Shortlist

(i) DDC intends that the Short-list for the Project will not exceed three qualified
Proposers.

(ii) DDC intends to issue the Short-list in accordance with the procurement
schedule described in Section 2.1(b) (Purpose & Overview).

2.3 RFP (Phase II) 

(a) RFP Participation

DDC will only issue an RFP to the Short-listed Proposers. As a result, in order to be
invited to proceed to Phase II of the procurement and respond to a subsequent
RFP, a Proposer must provide a timely response to this RFQ and be Short-listed by
DDC.

(b) Collaborative Dialogue Meetings

Short-listed Proposers will have the opportunity to engage in collaborative dialogue
meetings with the City to discuss comments and innovations to the RFP and will be
required to submit fixed-price Proposals in response to the final RFP.

(c) Selected Proposer

DDC will evaluate the Proposals received and select one Selected Proposer to
enter into the DB Agreement with the DB Team whose Proposal is deemed by the
City to provide the best value to the City, considering, among other things, a
Proposal that best optimizes design, quality, innovation, schedule, efficiency, price,
and performance.

(d) Additional RFP Information

Additional information pertaining to the RFP (Phase II) process is described in
Appendix F (Draft Request for Proposals (Phase II) Information). All references or
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information in this RFQ regarding the subsequent RFP are for informational purposes only 
and may be changed by DDC at any time in its discretion. 

1.1 RFP Proposal Stipend (Phase II Only) 

A stipend amount of not less than $200,000.00 (Two Hundred Thousand dollars) will be available 
to responsive and responsible Proposers that do not enter into the DB Agreement solely at the 
RFP (Phase II) stage. Submission of a fully responsive Proposal and execution of a stipend 
agreement, which will be included with the RFP, will be prerequisites to be eligible for the stipend.   

The stipend agreement will require, among other things, that the non-selected Proposer (i) transfer 
ownership of work product in accordance with best industry practice to DDC, (ii) will be paid the 
lesser of the Proposer’s actual qualified costs for producing the Proposal and the designated 
stipend amount, and (iii) agrees not to file a vendor protest in connection with this procurement for 
this Project. 

1.2 Procurement Schedule 

Pre-Submission Conference (via Webex)1        TBD 

RFQ (Phase I) Questions and Comments Due June 5, 2020 

Final Response to Proposer Questions  June 12, 2020 

Register w/ PASSPort No Later Than June 12, 2020 

Statements of Qualification Due June 19, 2020 

Shortlisted Teams Announced August 10, 2020 

1 Additional information about the Pre-Submission Conference will be provided shortly. 

Conformed RFQ - Addendum 2



Request for Qualifications 
 PIN: 8502020CR0046P-48P 

9 | RFQ - NYC Design-Build Borough-Based Jails Program – Queens Site Dismantle and Swing 
Space 

3. RFQ GENERAL INSTRUCTIONS  

3.1 Conflicts of Interest  

(a) Conflicts of Interest 

Proposers are required to disclose all known or potential Conflicts of Interest in their 
SOQs in accordance with Section 5.5(a)(xiii) (Conflicts of Interest). Conflicts of 
Interest with DDC or among the DB Teams will not be permitted by any member of 
a DB Team, unless expressly authorized by DDC. 

(b) Conflicts Between DB Teams 

No Major Participant or Key Personnel may be a member of, or participant in, more 
than one DB Team for the same procurement at any one time, either during any 
Phase I or Phase II. Additionally, subject to complying with Section 3.1(c) 
(Communication Between DB Teams) below, Subcontractors that are not Major 
Participants may be on one or more DB Teams on the same procurements.  

(c) Communication Between DB Teams 

After the Short-list is announced, neither a Proposer nor any of its DB Team 
members may communicate with another Proposer or members of another DB 
Team with regard to this procurement. Notwithstanding such general prohibition, 
where a Proposer obtains and provides to DDC a written certification from either a 
Major Participant or a Subcontractor that is not a Major Participant, as applicable, 
which provides, among other things, that such Major Participant or Subcontractor 
(as applicable) will not act as a conduit between Proposers or share any information 
as it pertains to either Proposer, then: 

(i) any such Major Participant that is permitted under Section 3.1(b) (Conflicts 
Between DB Teams) to be on one or more DB Teams may communicate 
with multiple Proposers, solely on such separate procurements; or 

(ii) a Proposer’s DB Team member may communicate with a Subcontractor 
(that is not a Major Participant) that is on both its DB Team and another 
Proposer’s DB Team . 

3.2 Rules of Contact 

The following rules of contact shall apply during Phase I and Phase II, which began upon 
public issuance of this RFQ and will be completed with the execution of the DB Agreement. 
The rules are designed to promote a fair, unbiased, legally defensible procurement process 
for the BBJ. Contact includes face-to-face, telephone, e-mail or any other form of 
communication.  

(a) Designated DDC Representative  

Potential Proposers are advised that communication in connection with this 
procurement, including but not limited to questions and responses to questions, can 
be made only by e-mail to the “DDC’s Designated Representative”, which is: 

Nicholas Mendoza 

NYCBBJ@ddc.nyc.gov 

(b) Proposer Designated Representative 
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For purposes of communications with DDC, the Proposer must notify DDC’s 
Designated Representative of the Proposer’s sole designated point of contact 
during Phase I and Phase II (the “Proposer’s Designated Representative”). 

(c) Meetings Exception 

Communications between a Proposer or its DB Team and DDC’s team or staff and 
the Consultant Support Team is allowed during any collaborative dialogue meeting, 
joint workshops and/or meetings organized by DDC during Phase I or Phase II. 

(d) No Contact or Lobbying Permitted 

Except as expressly provided in Section 3.1(b) (Conflicts Between DB Teams) and 
(c) (Communications Between DB Teams) above, neither a Proposer nor its DB 
Team members, or any of their authorized representatives, advisors or agents may 
contact (i) employees, authorized representatives, advisors of DDC or the 
Consultant Support Team, including staff members, members of any SOQ 
evaluation committee and any other person who will evaluate SOQs, regarding the 
BBJ or (ii) any public official regarding the BBJ.  

Each Proposer, its DB Team members and their agents must refrain from any and 
all lobbying of any governmental official related to the BBJ during Phase I or Phase 
II. 

(e) Improper Communication 

Any contact by a Proposer or DB Team member determined by DDC in its discretion 
to be improper or in breach of this RFQ or the RFP may result in disqualification of 
the Proposer. 

(f) Non-Binding Effect Oral Communication 

Without prejudice to Section 7 (DDC’s Rights and Disclaimers), any oral 
communication by DDC may not be relied upon for purposes of this RFQ, unless 
confirmed in writing by DDC’s Designated Representative.  

(g) Website 

Information regarding the Phase I procurement will be posted on DDC’s website: 

http://designbuild.ddcanywhere.nyc 

Proposers are advised to monitor the website regularly. DDC is not obligated 
to notify potential Proposers of posted information, including Addenda, to 
this RFQ and the subsequent RFP. 

3.3 The City’s Consultant Support Team 

(a) Entities that have been retained by the City to provide assistance to the City and 
the selection committee in preparing this RFQ and the subsequent RFPs and in 
evaluating SOQs and Proposals, including providing financial, legal, contractual, 
and technical advice (the “Consultant Support Team”), are listed in Appendix G 
(List of Consultant Support Team). The Consultant Support Team may also provide 
project oversight, including design reviews, construction monitoring, and 
environmental compliance oversight. 

(b) Except as otherwise provided in Appendix G (List of Consultant Support Team) 
members of the Consultant Support Team are not eligible to assist or participate as 
DB Team members with any Proposer for this procurement. SOQs and Proposals 
that include ineligible DB Team members may be deemed non-responsive. 
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(c) Additional members may be added to the Consultant Support Team for the BBJ. 
DDC will notify Proposers of additional members by issuing an Addendum to this 
RFQ. 

3.4 Proposer Questions 

(a) Questions & Requests for Clarifications or Corrections 

DDC will consider questions submitted in writing by Proposers regarding this RFQ, 
including requests for clarification and requests to correct errors. All such requests 
must be submitted by e-mail to DDC’s Designated Representative. Questions must 
include the individual requestor’s name, the potential Proposer’s name, address, 
telephone number and e-mail address. 

(b) Written Communication Only with Designated Representative 

Only written requests by e-mail to DDC’s Designated Representative will be 
considered. No oral requests will be accepted or responded to. No requests for 
additional information or clarification to any other DDC office, consultant, employee, 
or stakeholder (including any utilities or other governmental agency relevant this 
procurement) will be considered.  

(c) Deadline 

Only questions received by 12:00 P.M. (Noon) Eastern Time (ET) on the deadline 
for Proposer questions or clarifications specified in Appendix C (Project Description, 
Design-Builder Responsibilities and Project Status) are required to be addressed 
by DDC. 

(d) Responses 

Responses to Proposer questions in connection with this RFQ will be disseminated 
by posting on DDC’s website listed above and (except for certain Proposer specific 
questions or clarifications – which are not broadly applicable) will not be e-mailed 
or mailed directly to any Person. Proposers will be solely responsible for 
independently searching DDC’s website for information pertaining to this RFQ. 
Responses will not indicate which Proposer raised particular questions. DDC may 
consolidate or rewrite questions, and may post multiple sets of questions and 
answers. Final responses will be posted on DDC’s website (listed below) no later 
than the date indicated in the procurement in Appendix C (Project Description, 
Design-Builder Responsibilities and Project Status).  

3.5 RFQ Addenda 

(a) Pre-SOQ Submission Addenda  

If necessary, DDC will issue Addenda to modify conditions or requirements of this 
RFQ. Addenda will be disseminated by posting on DDC’s website. If Addenda are 
posted, DDC will attempt to send e-mail notification to potential Proposers that have 
registered and downloaded documents directly from DDC’s website. DDC is not 
responsible if potential Proposers fail to receive e-mail notification of posted 
Addenda. Proposers are advised to visit DDC’s website regularly to check for 
Addenda. DDC will seek to ensure that the final Addendum will be posted on DDC’s 
website not later than seven Days prior to the SOQ Due Date. If an additional 
Addendum is required within seven Days of the SOQ Due Date, and such 
Addendum requires modifications to the SOQs, the SOQ Due Date may be revised 
such that there will be seven Days or greater from the final Addendum to the SOQ 
Due Date. 
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(b) Post-SOQ Submission Addenda  

In the event that a material error is discovered in this RFQ during the SOQ 
evaluation process, DDC will issue an Addendum to this RFQ and provide all 
Proposers an opportunity to submit either a new or a revised SOQ based upon the 
corrected RFQ. 

3.6 Notification of Firms on the Short-List 

Each Proposer will be notified officially in writing whether it has been selected for a Short-
list. The Short-list will be posted on DDC’s website after all Short-listed Proposers have 
been notified. Short-list notifications may be expected no later than the date specified in 
Appendix C (Project Description, Design-Builder Responsibilities and Project Status). 

A Proposer’s Short-listing does not represent a finding of responsibility with respect to the 
Proposer or any member of its DB Team. Between the time of Short-listing and award of the 
DB Agreement, ACCO may determine that a Short-listed Proposer is not responsible, and 
as such, should be removed from the Short-list and therefore, among other things, be 
ineligible to either (i) receive an RFP, (ii) submit a Proposal in response to an RFP or (iii) be 
awarded, or enter into, a DB Agreement. 

3.7 Costs 

Proposers are solely responsible for all costs and expenses of any nature associated with 
responding to this RFQ, including preparing an SOQ, attending any briefing(s), workshop(s) 
or meeting(s), and/or providing supplemental information. Proposers will not be reimbursed 
for any costs associated with responding to this RFQ. 

3.8 Changes in DB Team 

(a) DB Team to Remain Intact & Scoring Carry-Forward 

This RFQ requires Proposers to identify Major Participants and Key Personnel. 
Major Participants and Key Personnel, identified in the SOQs submitted by 
Proposers are required to remain intact for the duration of Phase I and Phase II of 
the procurement and the resulting DB Agreement. The scoring of these Major 
Participants and Key Personnel positions in the evaluation of an SOQ will likewise 
carry forward in the scoring of such Major Participants and Key Personnel in a 
Short-listed Proposer’s Proposal submitted in response to the applicable RFP 
(Phase II). 

(b) Phase II DB Team Changes  

A Short-listed Proposer may propose substitutions to DDC for its approval for 
substitute DB Team members; however, such changes will require written approval 
by DDC, in its sole discretion. Proposers should carefully consider the make-up of 
its DB Team, prior to the submittal of the SOQ, to reduce the likelihood of 
occurrence of any such changes during the Proposal period and throughout the 
term of the DB Agreement. 

During Phase II, requests for changes to the Proposer’s DB Team must be made in 
writing no later than the date listed in the procurement schedule. Requests by Short-
listed Proposers for changes in any of the Major Participants and Key Personnel 
will be particularly scrutinized. Proposers with changes, whether such changes are 
approved or not, may have their scores increased or decreased due to such 
changes in Major Participants or Key Personnel.  

 
 

Conformed RFQ - Addendum 2



Request for Qualifications 
 PIN: 8502020CR0046P-48P 

13 | RFQ - NYC Design-Build Borough-Based Jails Program – Queens Site Dismantle and Swing 
Space 

(c) Disqualification 

Proposers that make changes to the Major Participants or Key Personnel identified 
in an SOQ without DDC approval may be disqualified.  
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4. SOQ EVALUATION PROCESS  

 
4.1 Evaluation Objectives 

The objective of Phase I of this procurement is to create a Short-list of the most highly 
qualified Proposers with the general capability (quality of SOQ responses, financial and 
management), capacity and past performance necessary to successfully undertake and 
complete the Work for this Project. Only Proposers who demonstrate a capability to 
complete the Work in its entirety will be considered eligible to be included on a Short-list. 
The Design-Builder will have responsibility to perform all Work necessary to plan, design, 
construct, manage and control the Project and to complete the Work on, or ahead of, 
schedule and within the DB Agreement price.  

4.2 Selection Committee 

DDC has established a selection committee, which will be responsible for evaluating the 
SOQs, Short-listing Proposers and subsequently evaluating Proposals in Phase II and 
making a recommendation as to the Selected Proposer. Proposals may also be reviewed 
by DDC and other City agencies, including but not limited to MOCJ, and members of the 
City’s Consultant Support Team. 

4.3 Review and Evaluation of the SOQ 

(a) Eligibility  

In order to be eligible for evaluation, SOQs submitted in response to this RFQ must 
include information addressing each pass/fail evaluation factor identified in this 
RFQ.  

(b) Evaluation Generally  

Evaluation of the SOQs will be based on information submitted in the SOQs or 
otherwise available to DDC and will involve (i) first evaluating whether an SOQ has 
passed all the pass/fail evaluation factors in Section 4.4 (Pass/Fail Evaluation 
Factors) and (ii) subsequently evaluating an SOQ against the qualitative evaluation 
factors in Section 4.5 (Qualitative Evaluation Factors). The pass/fail evaluation 
factors in Section 4.4 (Pass/Fail Evaluation Factors) and the qualitative evaluation 
factors in Section 4.5 (Qualitative Evaluation Factors) are of importance to the City 
and in addition to providing a basis for evaluating the SOQs are provided to assist 
Proposers in organizing their DB Teams and preparing their SOQ to satisfy areas 
of importance to DDC and the City. 

(c) Self-Contained SOQ 

Proposers should note that the SOQ must be self-contained and therefore all the 
information necessary to allow the selection committee to make a complete and 
comprehensive evaluation must be contained within the Proposer’s SOQ. 
Proposers should not assume that any SOQ reviewer will have previous knowledge 
of the DB Team, its Major Participants or its Key Personnel. 

4.4 Pass/Fail SOQ Evaluation Factors  

Only if a Proposer passes all the following pass/fail evaluations, will its SOQ be further 
evaluated using the qualitative evaluation factors detailed in Section 4.5 (Qualitative 
Evaluation Factors). If any item identified as pass/fail in this RFQ is scored as fail, the entire 
SOQ may be disqualified. Each SOQ’s pass/fail rating will be based on the following criteria: 

(a) Legal   
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Demonstration of the Proposer’s legal capability to enter into a contractual 
relationship with DDC and a declaration of willingness to do so; 

(b) Financial 

Demonstration of the Proposer’s and each Principal Participant’s capability to have 
a sufficient balance sheet to satisfy contingent liabilities under a market-standard 
DB Agreement and to provide required bonds, insurance and guarantees and to 
meet other financial requirements of undertaking and completing the Work; 

(c) Capacity  

Demonstration of workforce / resource capacity to timely and successfully complete 
the Work for the Project, considering current, committed and potential workload;  

(d) Compliance with RFQ & Satisfaction of Fundamental Requirements 

(i) Proper identification of each Major Participant; and 

(ii) Proper submittal of all required submittals, forms and information in 
accordance with this RFQ, including satisfaction of the fundamental 
requirements in Section 5.5 (Fundamental Qualifications (Tab 0 – 
Pass/Fail)) and any “Required Experience” identified in Section 5 (SOQ 
Submission Requirements) of this RFQ;  

(e) Vendor Integrity  

Determination that the Principal Participants possess a satisfactory record of 
business integrity, it being understood that such a determination is not a 
determination of responsibility pursuant to PPB 2-08; 

(f) Legal Compliance Requirements 

A Proposer’s DB Team’s ability to comply with the provisions of articles 145, 147 
and 148 of the New York State Education Law and past record of compliance with 
the New York State Labor Law. Material past non-compliance with any such 
requirements, may warrant the DDC’s disqualification of any Proposers. 

 
4.5 Qualitative Evaluation Factors 

The qualitative evaluation factors to be evaluated against each SOQ and their associated 
weightings are: 

RFQ (Phase I) Weighted Criteria 
Tab Item Description Weighting 
1 Project Past Performance/Experience 35 percent 
2 DB Team Key Personnel Resumes 35 percent 
3 Design Philosophy and DB Management Approach  30 percent 
 Total 100 percent 

4.6 Requests for Clarification by DDC 

(a) Generally 

A Proposer must provide accurate and complete information to DDC. If information 
is not accurate and complete, the Proposer’s SOQ may be considered non-
responsive. If the information provided requires clarification, DDC will notify the 
Proposer and request that the clarification be submitted within twenty-four hours or 
another time period deemed appropriate by DDC. Proposers will not be allowed to 
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participate further in the procurement unless and until all required information is 
provided. Any insufficient statements or incomplete affidavits may be returned 
directly to the Proposer by DDC with notations of the insufficiencies or omissions 
and may be accompanied by a request for clarifications and/or submittal of 
corrected documents. If a response is not provided within the time frame specified 
by DDC, the Proposer’s SOQ may be declared non-responsive. 

(b) Responses to Requests for Clarifications 

Responses to DDC requests for clarification must be limited to answering the 
specific information requested by DDC and must be submitted to DDC’s Designated 
Representative by e-mail no later than the deadline specified in DDC’s request for 
clarification.  

(c) Interviews 

DDC does not anticipate conducting interviews during Phase I but reserves the right 
to do so. If DDC elects to conduct interviews, the Proposers will be notified by e-
mail. 

4.7 Minor Non-Compliance 

(a) DDC may waive technical irregularities in the form of a Proposer’s SOQ that do not 
substantively alter the information provided; however, any other non-compliance 
may cause DDC to deem an SOQ and Proposer disqualified for purposes of the 
SOQ was submitted.  

(b) Additionally, a Proposer’s compliance with the required SOQ format and 
organization in this RFQ may also be considered by DDC as part of any qualitative 
evaluation score rendered in accordance with this Section. 

4.8 Short-List Protest 

DDC’s decision regarding which Proposers will be included on any Short-list will be final and 
will not be appealable, reviewable or reopened in any way, except as provided in Section 6 
(Protests). Persons and entities participating in this RFQ will be deemed to have accepted 
this condition and other requirements of this RFQ. 
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5. SOQ SUBMISSION REQUIREMENTS 

5.1 Submittal Requirements 

(a) Deadline 

All SOQs must be received at the submittal address, set forth in Section 5.2 
(Submittal Address), no later than 12:00 p.m. Eastern Time on the applicable SOQ 
Due Date. SOQs received after 12:00 pm Eastern Time on the applicable SOQ Due 
Date will not be considered. 

(b) Front Cover 

The front cover of the SOQs must be clearly marked with the Project name, 
Proposer name, and date of submittal, and enclosed in a 3-ring binder, as set forth 
below.  

(c) Binder 

Except for the Doing Business Form, which is to be provided in a separate, sealed, 
and clearly marked envelope, SOQs must be submitted in one or more 3-ring 
binder(s) and should not be spiral-bound, glued, stapled, or adhered in any other 
matter. The Proposer must label each binder “Binder # of ##” where # denotes the 
number of the binder and ## denotes the total number of binders being submitted 
by the Proposer. 

(d) PASSport Requirement 

Interested Proposers must create an online account and submit an online disclosure 
application with the NYC Mayor’s Office of Contract Services in the Procurement 
and Sourcing Solutions Portal (PASSPort). Those Proposers that have not 
submitted an online disclosure application with the NYC Mayor’s Office of Contract 
Services, are required to do so at least seven Days prior to the applicable SOQ Due 
Date, by creating an account with the NYC Mayor’s Office of Contract Services, 
PASSPort site. Additional information on how to submit an application or register 
for PASSPort are contained in following link: 
https://www1.nyc.gov/site/mocs/systems/about-go-to-passport.page. Questions 
about PASSPort registration should be directed to the NYC Mayor’s Office of 
Contract Services. 

Proposers that have not submitted an online disclosure application in PASSPort as 
a joint venture, but have done so as individual companies, may submit proof of such 
submission and are not required to submit the online disclosure application as a 
joint venture (or other type of Proposer legal entity) at this time. Joint ventures 
selected as Short-listed Proposers will be required to submit the online disclosure 
application as a joint venture. 

5.2 Submittal Address 

SOQs shall be submitted by either mail or hand delivery to DDC’s Designated 
Representative at the address shown below: 

NYC Department of Design and Construction 
C/o AECOM-Hill JV 
777 Third Avenue, 8th Floor 
New York, NY 10016 
Attn: Nicholas Mendoza 
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NOTE: All SOQs will be time stamped as they are received. Proposers will be held 
responsible for ensuring that the AECOM-Hill JV receives the SOQ by the applicable 
SOQ Due Date. Proposers are warned not to rely on signed delivery slips from their 
messenger services.  

Please note, proposers are responsible for emailing DDC’s Designated 
Representative, prior to delivery to ensure delivery personnel is added to the building 
security list. Drop-off location is at the AECOM-Hill JV’s office located on the 8th floor.  

 
DDC’s Designated Representative 

Nicholas Mendoza 

NYCBBJ@ddc.nyc.gov 

 

Only hardcopy SOQs (and, as required in this RFQ, an additional electronic copy on a flash 
drive) will be accepted. Oral, telephonic, e-mail or fax submissions will not be considered. 

SOQs will not be publicly opened. 

5.3 Page Limit, Format and Quantities 

(a) Page Limit 

The page limit shall not exceed that shown in Appendix D (Format and Organization 
for Statement of Qualifications) (front and back covers, title page, table of contents, 
and tabs do not count as pages. Documents required as attachments in the RFQ 
shall not be counted against the Proposer’s page limit. 
 

(b) Electronic Copy 

Proposers must provide one electronic copy of the SOQ on a flash drive. The 
electronic copy must (i) be an Adobe Acrobat PDF file format, (ii) be readable and 
not corrupt and (iii) must be combined in one file and bookmarked. 

(c) Hard Copy 

Proposers must provide one original SOQ and six paper copies of the SOQ. Paper 
copies should be all recycled materials. The City requests that SOQs be submitted 
on paper with not less than 30% post-consumer material content, i.e., the minimum 
recovered fiber content level for reprographic paper recommended by the United 
States Environmental Protection Agency (for any changes to that standard please 
consult: https://www.epa.gov/smm/comprehensive-procurement-guidelines-
paper-and-paper-products). SOQs shall not contain plastic; plastic bindings, 
covers, tabs, or any other elements are not permitted. The exception is three-ring 
binders which are allowed to contain plastic. DDC encourages Proposers to use 
recyclable binders. 

(d) Written Materials 

Provide 8 ½” x 11” format, using 10 point or larger font size, single space, with a 
cover sheet on the cover of the 3-ring binder. Within the binder, provide a title page 
identifying the Proposer’s name, address, telephone number, e-mail and fax 
number if applicable. Provide consecutive page numbering throughout the binder. 
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Provide a full table of contents in the front of the 3-ring binder that follows RFQ – 
Response Table of Contents provided in Appendix D (Format and Organization for 
Statement of Qualifications). Provide tabbed sections. 

In the footer of each page within the document, provide the name and address of 
the Proposer, the volume number (if any), and date submitted. 

Label each binder cover sheet in the footer with either “Original” or the copy number, 
i.e. “Copy 2” to clearly identify the original and each copy required. 

5.4 Content of SOQ Generally 

(a) Outline of SOQ 

An outline of the required format for the SOQ is provided in Appendix D (Format 
and Organization for Statement of Qualifications). Required forms for the SOQ are 
contained in Appendix E (SOQ Forms). Any material modification to the forms may 
result in the SOQ being declared non-responsive. Proposers must submit all 
required information specified in this RFQ. Any information provided in the SOQ 
that the Proposer considers proprietary must be clearly marked as such and easily 
separated from the submission. Unmarked information will be considered in the 
public domain. 

(b) Brief & Concise Information 

Proposers should provide brief, concise information that addresses the objectives 
and the requirements of the RFQ and the BBJ consistent with the evaluation factors 
described herein. Lengthy narratives containing extraneous information are 
discouraged. 

5.5 Fundamental Qualifications (Tab 0 – Pass/Fail) 

The purpose of Tab 0 is to establish the fundamental qualifications of each Proposer, 
including team structure, level of commitment to the Program Goals and Project Goals, 
insurance and bonding capacity to meet the expected requirements, employment practices, 
and teaming agreements. Satisfaction of these fundamental qualifications are necessary to 
meet the pass/fail criteria described in Section 4.4 (Pass/Fail SOQ Evaluation Factors). 

(a) Submission Requirements: 

(i) Cover Letter. The cover letter provided by the Proposer is required to 
contain the following information, but may also include additional 
information about the Proposer’s DB Team: 

 Full contact information for the person(s) authorized to 
contractually bind the Proposer; 

 E-mail addresses for up to three Proposer’s points of contact 
(including the Proposer’s Designated Representative). 
Correspondence related to the RFQ will be delivered to these 
e-mail addresses only. 

(ii) Acknowledgment of receipt of Addenda. List the Addenda number and 
date issued and attach a copy of each Addenda cover page signed by the 
Proposer, using the form provided in Appendix E-13 (Acknowledgement of 
Addenda Form).  
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(iii) Equal Opportunity Employer Statement. Provide a copy of the 
Proposer’s Equal Opportunity Employer Statement or a summary of the 
corporate equal opportunity policy. 

(iv) Construction Employment Report. Complete the Employment Report 
Form and upload to the EEO Section of PASSPort by the SOQ Due Date. 
See Appendix E-1 (Construction Employment Report) for detailed 
instructions. Paper copies are not required and will not be accepted. A 
statement that this step has been completed must be included with the 
SOQ. 

(v) Doing Business Data Form. Complete the Doing Business Data Form and 
include one original, signed and unbound copy in a separate, sealed, and 
clearly marked envelope. Use the form provided in Appendix E-2 (Doing 
Business Data Form). 

(vi) Iran Divestment Act Form. Complete the Iran Divestment Act Certification 
and include with the SOQ. Use the form provided in Appendix E-3 (Iranian 
Divestment Act). An original signature to this item must be included with the 
SOQ. 

(vii) Insurance Requirements. Confirm that the DB Team carries or will carry 
coverage levels identified in Appendix E-4 (Preliminary Insurance 
Information). 

(viii) Letter of Commitment from Surety. Submit a letter of commitment from 
a surety, signed by an officer or agent authorized to bond, that identifies the 
Proposer’s or each Principal Participant’s available bonding capacity and 
limits and that states that the surety will bond the Proposer, as the 
successful awardee, taking into consideration the specific budget described 
in this RFQ. Surety requirements include: 

 the surety company or companies providing the 
commitment letter must be (a) approved by the City; 
(b) authorized to do business in the State of New York; and 
(c) on the current list of certified surety bond companies 
provided by the Department of the Treasury of the United 
States; and 

 if the Proposer is or will be a joint venture, and only 
one party intends to provide the applicable surety indemnity 
for the bond, provide a complete explanation with 
confirmation from the surety. 

(ix) Legal Structure. Describe the Proposer’s legal structure (e.g. joint venture, 
limited liability company, or other). If a joint venture, provide (1) a copy of 
the executed joint venture agreement (if available), or (2) a copy of the 
executed letter of intent to joint venture. If the Proposer’s organization has 
not yet been formed, information regarding the future legal structure and 
organization must be provided in a manner that will allow the DDC to 
determine whether the future organization will be legally capable of entering 
into a DB Agreement and to meet applicable requirements once it is formed. 
Prior to award, the Selected Proposer, in the event that it is a foreign entity, 
i.e., not formed in New York State, must be authorized to do business in 
New York State. There is no role-requirement for the leadership of the DB 
Team; for example, DB Teams may be designer-led. 
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(x) Teaming Agreement. A teaming agreement is an arrangement between 
two or more Persons to perform on a specific contract. (See also, e.g., AIA 
Form C102-2015, DBIA Form 580). Provide a description of the Proposer’s 
teaming agreement or, at minimum, the Proposer’s letter of intent to team. 
Provide information that is similar to that of the AIA-AGC Design-Build 
Teaming Checklist or the DBIA Teaming Checklist. A Proposer may use 
the teaming agreements or other agreements that are specifically 
developed for its DB Team. Include the Major Participants, key trade 
partners, and other key Subcontractors or key trade Subcontractors in the 
teaming agreement.  

(xi) Safety Questionnaire. Provide a completed Safety Questionnaire. Use the 
form provided in Appendix E-5 (Safety Questionnaire). Any Experience 
Modification Rate greater than 1.1 may be considered non-responsive. 

(xii) Financial Questionnaire. Provide a completed Financial Questionnaire. 
Use the form provided in Appendix E-6 (Financial Questionnaire).  

(xiii) Conflicts of Interest. Provide a description of any known or potential 
Conflicts of Interest. 

5.6 Project Past Performance/Experience (Tab 1) 

(a) Project Past Performance/Experience Evaluation Criteria 

Each Proposer’s SOQ Tab 1 will be evaluated based on: 

(i) Recent and Relevant Project Experience 

“Relevant Projects” are defined as those projects included in the SOQ Tab 
1 which satisfy one or more of the “Required Experience” or “Desirable 
Experience” criteria established in Section 5.6(b) below and which help 
demonstrate the Proposer’s and its DB Team member’s capability of 
delivering the Program Goals and the Project Goals.  

(ii) A Proposer’s and its Major Participant’s past performance in delivering 
successful Relevant Projects. Relevant Projects included in an SOQ that 
(1) are currently on track to be completed, or were successfully completed 
(within the past ten years), on-time and on-budget or (2) (a) received an 
award for design excellence (e.g., from DBIA, ENR, AIA, AGC, CMAA, 
Architect’s Newspaper, Architectural Record (including the Women in 
Architecture Award), and Architectural League, etc.) or (b) utilized best 
practices proliferated by major industry associations specializing in Design-
Build education and outreach, will in each case be given additional 
consideration.  

(iii) DB Team Experience Working Together 

A Proposer’s DB Team’s recent and Relevant Project experience working 
together on successful projects. For projects where DB Team members 
worked together, DDC will evaluate how collaboratively the team worked 
together during design and construction.  

(iv) Required Experience vs. Desirable Experience Scoring  

For purposes of Tab 1, “Required Experience” is mandatory and may serve 
as a basis for deeming a Proposer disqualified. “Desirable Experience” is 
not mandatory, but is strongly-recommended to be included in a Proposer’s 
SOQ. For purposes of evaluating the SOQs, Proposers are not required to 
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include Relevant Projects satisfying all criteria for “Desirable Experience” 
in order to receive full credit in the SOQ evaluation for their past 
performance. However, Proposers can maximize their SOQ scores by 
submitting DB Teams that satisfy both the “Required Experience” and as 
much of the “Desirable Experience” as is deemed relevant to achieving the 
Program Goals and applicable Project Goals.  

(b) Project Past Performance/Experience - Submission Requirements / 
Evaluation Criteria  

Except as provided in Appendix A (Abbreviations and Definitions), Proposers must 
only describe a maximum of five (5) projects to demonstrate satisfactory Required 
Experience and Desirable Experience using the Project Profile Form found in 
Appendix E-7 (Project Profile Form). On each Project Profile Form provided for this 
Tab 1, highlight only Tab 1 Evaluation Criteria. Each Project Profile Form must 
provide a brief description of the DB Team’s collaborative approach to Design-Build, 
including: 

 interactions within the DB Team and with the client during design; and 
 the role and interaction between the design team and the construction 

team during design and construction of the projects. 

Images may be included in the Project Profile Form. However, no additional pages 
will be allotted for images.  

(i) Required Experience 

The DB Team must demonstrate recent, relevant experience in 
successfully completing at least one DB project.  

(ii) Desirable Experience  

Additional desired experience, which may include experience of members 
of a DB Team that will have a significant role in the performance of the  
Work, includes projects that had: 

 Projects involving complex remediation and demolition 
activities. 

 Projects involving demolition of multi‐story structures in dense 
urban environments; or 

 Projects demonstrating Proposer’s ability to minimize 
construction impacts, particularly dust and noise, on 
surrounding community, including civic and municipal facilities 
(e.g., courts, police, correctional, buses, trains and subways). 

 

(c) Project Evaluation Forms.  

For every Project Profile Form (Appendix E-7 (Project Profile Form)) included in 
Tab 1, Proposers must include a Project Evaluation Form (Appendix E-8 (Project 
Evaluation Form)) following the Project Profile Form (Appendix E-7 (Project Profile 
Form). 

A maximum of one form per project will be considered. All Project Evaluation Forms 
should be completed and signed by the owner or owner’s agent for each project.  

In lieu of the Project Evaluation Form, Proposers may submit the last available 
evaluation they have from the owner, owner’s agent or client for the project 
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considered. Performance evaluations must highlight the role and impact a DB Team 
member provided on the project. 

(d) Prior Experience Matrix: Provide a matrix (see Prior Experience Working Together 
Form – Appendix E-9 (Prior Experience Working Together Form)) showing recent 
and Relevant Projects the DB Team is working on currently or has successfully 
completed.  

(e) Project Relevancy Forms:  Provide a completed Project Relevancy Form found in 
Appendix E-10 (Project Relevancy Form), which should demonstrate that the 
project profiles included in the submission are relevant to the Program Goals and 
that each project profiled satisfies one or more of the “Required Experience” or 
“Desirable Experience” criteria and constitutes a Relevant Project. 

5.7 Design-Build Team Key Personnel Resumes (Tab 2) 

Each Proposer’s SOQ Tab 2 will be evaluated based on: 

(a) Design-Build Team Key Personnel Evaluation Criteria: 

(i) Team Introduction and Organization Chart 

Proposers will be evaluated based on the Proposer’s DB Team structure, 
roles of the members of its DB Team, responsibilities and functional 
relationships, capability to perform assigned responsibilities and the 
Proposer’s rationale for selecting the team structure relative to delivering 
the Program Goals and the Project Goals. 

(ii) Resumes 

Proposers will be evaluated based on the qualifications, experience and 
past performance of its proposed Key Personnel, with the evaluation 
considering, among other things, the individual’s experience working on 
Relevant Projects in similar roles to those proposed in the SOQ. 

(iii) Resume Compliance Matrix  

Proposers exhibiting more competencies in the resume compliance matrix 
will be viewed more favorably, than those with less. 

(b) Submission Requirements: 

(i) Team Introduction and Organization Chart 

Provide a narrative introducing Key Personnel and major team 
organizations, including key trade and design partners, and provide an 
organization chart showing the team structure and relationship. There is no 
role-requirement for the leadership of the team; for example, teams may be 
designer-led.    

(ii) Resumes 

Provide a resume for each of the positions on the following chart for the DB 
Team. Use the Resume Form provided in Appendix E-11 (Resume Form). 
Other than the Design-Build Project Executive, none of the individuals 
proposed as Key Personnel are required to be employees, officers, or 
principals of the Proposer or its Principal Participants (i.e., Key Personnel, 
other than the Design-Build Project Executive, may be Subcontractors).  

(iii) Additional Evaluation Consideration 
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DBIA professional designation is desirable for all personnel and will receive 
additional consideration. Additional consideration will also be given (i) with 
respect to any design or architectural professional, to any person that has 
received an award for design excellence (e.g., from DBIA, ENR, AIA, AGC, 
CMAA, Architect’s Newspaper, Architectural Record (including the Women 
in Architecture Award), and Architectural League, etc.), (ii) in the case of 
the Design-Build Project Manager, if such person is certified Project 
Management Professional, or (iii) in the case of the Design-Build 
Construction Manager, if such person is Certified Construction Manager. 

(iv) Resume Compliance Matrix 

Provide completed Resume Compliance Matrix as found in Appendix E-12 
(Resume Compliance Matrix) demonstrating that members of the DB Team 
meet as many of the competencies listed on the Resume Compliance 
Matrix as possible. 

(c) Description of Key Personnel Roles 

All Key Personnel listed below, except for the Design-Build Project Executive and 
Design Lead, are expected to dedicate 100% of their time necessary to perform the 
Work and to satisfy each of the following requirements, as applicable. 

Number Title Role Education/ 
Certification 

Preferred Experience 

1 
Design-Build 

Project Executive 

This is the senior 
DB Team leader 

with the authority to 
contractually bind 
the company. This 

individual is the 
corporate sponsor 

responsible to 
commit all 
necessary 

resources and 
resolve potential 
conflicts. Identify 

percentage of time 
devoted to this 

project.  

N/A 

 Fifteen (15) years of 
design or construction 
experience, including 
Design-Build projects. 

2 
Design Lead 
(Individual) 

Design Lead may 
also serve as the 

Designer-of-Record 
(Individual) if they 

meet the 
qualification for 

both. 

Degree in a 
related field or 

sufficient relevant 
experience (i.e., 
the applicable 
experience set 

forth under 
“Preferred 

Experience”). 

Fifteen (15) years of 
experience 

in demolition projects, 
including 

complex demolition of 
multistory 

buildings in urban 
environments.  
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Number Title Role Education/ 
Certification 

Preferred Experience 

3 
Designer-of-

Record 
(Individual) 

The Designer-of-
Record (Individual) 
may also serve as 
the Design Lead 

(Individual), if they 
meet the 

qualification for 
both. 

New York 
Licensed Architect 

or Engineer 

Fifteen (15) years of 
experience in Relevant 
Projects. Experience in 
complex demolition of 

multistory 
buildings in urban 

environments. Experience 
serving as Designer-of-
Record (Individual) on 

Design-Build projects is 
required.  

 
 

4 
Design-Build 

Project Manager 

This is the primary 
liaison on the DB 

Team and will act as 
the first point of 

contact between the 
Design-Builder and 

the City. 

Degree in 
Construction 
Management, 
Construction 
Science or 

Architecture / 
Engineering 

Ten (10) years of 
experience in construction 

and construction 
management projects with 

Relevant Projects. 
Demonstrate satisfactory 

experience to manage and 
control the design and 

construction.  

5 Design Integrator 

This is the individual 
responsible for the 
development and 
implementation of 

the integrated 
design work plan to 
ensure alignment of 
design deliverables 

with construction 
needs. 

Degree in 
Construction 
Management, 
Construction 
Science or 

Architecture/ 
Engineering OR 

10 years of 
relevant 

experience (i.e., 5 
years of 

experience in 
addition to the 
experience set 

forth under 
“Preferred 

Experience”). 

Five (5) years of 
experience in design, 

construction and 
construction management 

projects with Relevant 
Projects. Must have 

experience on a large 
design-build project.  

6 
Design-Build 
Construction 

Project Manager 

This role may be 
filled by the Design-

Build Project 
Manager, if they 

meet the 
qualifications for 

both. 

Degree in 
Construction 
Management, 
Construction 
Science or 

Architecture/ 
Engineering OR 

15 years of 
relevant 

experience (i.e., 5 

Ten (10) years of 
experience in construction 

and/or construction 
management projects with 

Relevant Projects. 
Experience in 

administration of City, 
Municipal or Federal 

projects. Ability to 
effectively manage, 
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Number Title Role Education/ 
Certification 

Preferred Experience 

years of 
experience in 
addition to the 
experience set 

forth under 
“Preferred 

Experience”). 

control, administer, and 
execute the integrated 

design and construction 
operations, safety, quality 

control program, and 
subcontracts.  

 
 

(d) Key Licensing Requirements 

(i) Section 7210 of the New York State Education Law requires that business 
entities providing professional engineering, geology, and land surveying 
services in the State of New York obtain a “Certificate of Authorization” to 
provide such services from the New York State Education Department. For 
more information, please visit http://www.op.nysed.gov/corp/. Proposers’ 
Subcontractors providing professional engineering, geology, or land 
surveying services must provide a copy of their Certificate of Authorization 
prior to award. Other Subcontractors providing these services will be 
required to provide a copy of their Certificate of Authorization as part of the 
post-award subcontractor approval process. 

(ii) Prior to DB Agreement award, individuals providing professional services 
must be licensed and/or authorized to work in the State of New York, as 
required by law. Information about licensing/authorization can be found on 
the New York State Department of Education website at 
http://www.op.nysed.gov/prof/. 

(iii) All construction trades including, but not limited to electricians and plumbing 
and fire suppression trades, must be appropriately licensed. Information 
about licensing requirements for construction trades can be found on the 
website of the New York City Department of Buildings at 
https://www1.nyc.gov/site/buildings/industry/licensing.page. 

5.8 Project Excellence and DB Management Approach (Tab 3) 

Each Proposer’s SOQ Tab 3 will be evaluated based on the following factors in connection 
with the BBJ, Program Goals and Project Goals: 

(a) Evaluation Criteria 

The City will evaluate how well the Proposer’s SOQ Tab 3 satisfies the submittal 
requirements in Section 5.8(b) (Submission Requirements) below, including the 
following:  

(i) Project Excellence  

The Proposer’s approach to achieving Design Excellence, as defined in 
Appendix B (Project Excellence).  
 
The City will evaluate the Proposer’s submitted plan to achieve Design 
Excellence for the Project in compliance with Appendix B. Submit narrative 
specifically identifying opportunities for the Proposer to achieve Design 
Excellence through the design and construction process. 
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(ii) Design-Build Management Approach 

The City will evaluate the clarity and strength of the overall approach, the 
structure and strategy to execute the Work. Explain the Proposer’s ability 
to comply with the co-location requirements in the Project Description 
Appendices, including its co-location strategy during design and how best 
to have the Design Integrator co-located with the Designers during 
performance of the Work. DDC will evaluate the Proposer’s understanding 
of the design process and the role of the Designer-of-Record (Individual) 
and Designer-of-Record (Firm), Design Lead (Individual), and Design Lead 
(Firm). The City will evaluate the Proposer’s approach to how and when 
key trade partners will be brought on board and the Proposer’s commitment 
to community engagement. 

(iii) M/WBE Approach 

The City will evaluate the Proposer’s M/WBE proposed approach. 

(iv) Quality Assurance and Quality Control for Design and Construction 

1) The City will evaluate the DB Team’s proven ability to develop 
comprehensive, integrated and complete incremental design 
packages in the context of Design-Build. Specific information on 
how the DB Team will implement the design quality assurance and 
quality control process, track design evolution and changes during 
design to meet the schedule and to facilitate City reviews will also 
be evaluated. 

2) The City will also evaluate the DB Team’s capabilities to ensure 
and control quality construction. The evaluation will include how the 
DB Team implements all matters relating to quality assurance and 
quality control of construction and how this control and commitment 
will lessen the administrative burden on the City. 

(v) Design and Construction Scheduling   

The City will evaluate the Proposer’s integrated scheduling capabilities on 
the systems that will be utilized to implement the schedule. Proposers that 
employ fast track Design-Build methodology and demonstrate high-quality 
design integration will be given additional consideration. 

(b) Submission Requirements 

(i) Project Excellence  

Submit a detailed narrative describing specific opportunities and the 
Proposer’s approach to achieving Project Excellence, as defined in 
Appendix B (Project Excellence). 

(ii) Design-Build Management Approach 

1) Provide an organization and technical approach narrative on the 
DB Team’s approach to executing the Work in order to satisfy 
Program Goals and Project Goals within the anticipated schedule, 
site, and potential constraints.  

2) Demonstrate an understanding of the risk management process 
associated with Design-Build projects.  
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3) Clearly and concisely describe the organizational and technical 
approach to project management and execution, describing how 
and when Subcontractors are contractually engaged and the 
prominent role(s) of the Designer-of-Record (Individual) and 
Design Lead (Individual), during the post-award design and 
construction phase. The Builder and key Subcontractors are 
encouraged to be actively involved in the design process. 

4) Describe the DB Team’s approach to having an effective 
management system to communicate, manage, control and track 
revisions to the design. 

5) Describe the DB Team’s overall approach to community 
engagement, including how the DB Team will keep the community 
apprised of the progress of the Work, how the DB Team will 
manage the construction activities (including demolition, where 
applicable) to mitigate construction impacts, and how the DB Team 
intends to manage, track, and respond to community feedback and 
inquiries.  

(iii) M/WBE Approach  

DDC has set a Draft Goal for M/WBE utilization, as discussed in further 
detail in Section 8.1(b) (BBJ Specific M/WBE Program Components). 
Accordingly, please explain the Proposer’s commitment and ability to 
satisfy such M/WBE goal. Address the DB Team’s proposed organizational 
structure of the supplier/Subcontractor diversity program for the Work. 

(iv) Quality Assurance and Quality Control for Design and Construction 

1) Describe how the DB Team will develop excellent high-quality 
documents and implement in-house processes that the DB Team 
will utilize. Provide information on how design documents will be 
compiled from multiple sources and who will coordinate this effort. 
Provide information on how the DB Team has historically achieved 
complete incremental design documents at pre-determined design 
milestones. Provide information on how the multiple design teams 
and personnel will collaborate to create an integrated design. 

2) Describe the DB Team’s quality control and quality assurance 
approach, corporate systems, and capabilities to maintain quality 
control of the design and construction. Provide information on how 
the Proposer will handle internal and external requests for 
information, shop drawings, submittal reviews, progress meetings, 
site visits, contract completion, closeout, record drawings, 
commissioning and completion documentation. Provide a brief 
description of the DB Team’s quality control and quality assurance 
plan. 

(v) Design and Construction Scheduling 

Provide information on the scheduling methodology and software programs 
to be used for the Work. Describe the role of the Design Integrator and how 
the Proposer will integrate design, construction and City milestones into a 
comprehensive schedule. Describe any additional features the Proposer 
will provide such as cost loaded scheduling or, if offering building 
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information modeling (BIM) for extraordinary reasons, how 4D Scheduling 
will be managed. 
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6. PROTESTS 

6.1 General Overview 

(a) This Section 6 sets forth the exclusive protest remedies available to Proposers with 
respect to this RFQ. Each Proposer, by submitting its SOQ, recognizes the 
limitation on its rights to protest contained herein, expressly waives all other rights 
and remedies and agrees that the decision rendered on any protest shall be final 
and conclusive. These provisions are included in this RFQ expressly in 
consideration for such waiver and agreement by the Proposers. If a Proposer 
disregards, disputes or does not follow the exclusive protest remedies set forth in 
this Section 6, it shall indemnify, defend and hold the City, including its officials and 
employees, and the Consultant Support Team harmless from and against all 
liabilities, expenses, costs (including attorneys’ fees and costs), fees and damages 
incurred or suffered as a result of such actions. The submission of an SOQ shall be 
deemed the Proposer’s irrevocable and unconditional agreement with such 
indemnification obligation. By submitting an SOQ in response to this solicitation, the 
Proposer acknowledges that it has reviewed and acquainted itself with the protest 
procedures herein and agrees to be bound by such procedures as a condition of 
submitting an SOQ. 

(b) Subject to applicable New York State law, contents of SOQs, exclusive of 
proprietary information to the extent protected under applicable New York State law, 
will become public information upon execution of the DB Agreement or early 
termination of the procurement under this RFQ. 

(c) To be considered, a protest must be timely delivered and must include: (1) the 
name, street address, and e-mail address of the aggrieved party; (2) the name of 
the Detention Facility for which the protest is submitted; (3) a detailed description 
of the specific grounds for the protest and any supporting legal and/or factual 
documentation; and (4) a clear statement of the specific ruling or relief requested. 

(d) All protests must be in writing and delivered to the Agency Head at the address 
below by: (1) personal service, or (2) United States Postal Service Certified Mail or 
other delivery service that provides both proof of mailing and confirmation at 
delivery. The protest will be considered received on the date of actual delivery or 
five Days after mailing, whichever is sooner. 

Agency Head 
Department of Design and Construction 
30-30 Thomson Avenue (Entrance on 30th Place) 
Long Island City, NY 11101 

6.2 Time for Protest 

(a) Any Protest based on the form or content of this RFQ which is or should have been 
apparent prior to the date established for submittal of the SOQ, will not be 
considered if received by the Agency Head later than fourteen Days prior to the 
specified SOQ Due Date. 

(b) If DDC selects the Short-listed Proposers, a debriefing will be made available to any 
Proposer that submitted an SOQ in response to this RFQ. A qualifying Proposer, if 
it wishes to have a debriefing, must make a request in writing to DDC’s Designated 
Representative within four business days of notification of the Short-list. DDC will 
make every effort to ensure that debriefings occur within seven business days of 
DDC’s receipt of a Proposer’s request. An unsuccessful Proposer may not file a 
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protest until after the debriefing. The protest shall be filed no later than four business 
days after the debriefing. A copy of the protest must also be sent by regular mail to: 

Agency Chief Contracting Officer 
Department of Design and Construction 
30-30 Thomson Avenue 
Long Island City, NY 11101 

and 

New York City Comptroller 
Office of Contract Administration 
1 Centre Street, Room 835 
New York, NY 10007 

(c) Procurement Not Obligated to Stay 

The City will not be obligated to stay the procurement process in any manner during 
the protest. By responding to this solicitation, Proposers acknowledge that a stay of 
procurement activities for any procurement authorized pursuant to the existing 
Rikers Island Jail Complex Replacement Act would cause substantial harm to the 
City and result in a delay of the closure of the Rikers Island Jail Complex, contrary 
to the intent and purposes of the Rikers Island Jail Complex Replacement Act. 

(d) Agency Head Determination 

(i) The Agency Head may, in their sole discretion, invite written comment from 
the selected Proposer(s) (if any) or other interested party, and/or convene 
an informal conference with the protesting Proposer, the selected 
Proposer(s), and/or any other interested party to resolve the protest by 
mutual consent. No hearing shall be held. 

(ii) The Agency Head’s determination shall set forth the reasons upon which it 
is based. 

(iii) The Agency Head’s determination with respect to the merits of the protest 
shall be mailed (via regular mail or electronic mail) to the protesting vendor 
and the selected vendor (if any) within thirty (Days of receipt of the protest 
documents. 

(iv) Copies of all documents required by this Section 6 must be forwarded to 
the CCPO and the Comptroller as such documents become available to the 
agency. 

(e) Miscellaneous  

If the protest is denied, the protestor may be liable for the City’s costs reasonably 
incurred in any action to defend against or resolve the protest, including legal and 
consultant fees and costs, and any unavoidable damages sustained by the City as 
a consequence of the protest. If the protest is granted, the City shall not be liable 
for payment of the protestor’s costs, including, but not limited to, legal and 
consultant fees and costs. 

In computing any period of time prescribed by this procedure, the day of the act or 
event from which the designated period of time begins to run shall not be included. 
The last day of the period shall be included. Any document received after the close 
of regular business hours (5:00 p.m. Eastern Time) shall be deemed received the 
following business day. 
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(f) Right of Appeal 

(i) The determination of the Agency Head shall be final unless appealed to the 
New York City Office of Administrative Trials and Hearings (“OATH”). If a 
protestor wishes to contest the Agency Head determination, it may appeal 
to OATH, which shall hear and take final action in the matter in accordance 
with its rules. The petition to OATH shall be filed by the vendor within fifteen 
Days of the date of the Agency Head determination. Supporting 
documentation, if any, shall be included. The protestor must, at the same 
time, send a copy of appeal to the Agency Head, the CCPO, and the 
Comptroller. 

(ii) The Agency shall forward a copy of all appeal-related documentation within 
fourteen Days of its receipt of the copy of the protester’s appeal to OATH. 
OATH shall review the determination and determine whether that decision 
is arbitrary and capricious and whether it is based on substantial evidence. 
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7. DDC’S RIGHTS AND DISCLAIMERS 

7.1 DDC’S Rights 

DDC may investigate the qualifications of any Proposer under consideration, including DB 
Team members, may require confirmation of information furnished by a Proposer, and may 
require additional evidence of qualifications to perform the Work described in this RFQ. 
Proposers must cooperate fully with DDC. Failure to cooperate fully may result in 
disqualification of the Proposer from this RFQ. DDC reserves the right, in its sole and 
absolute discretion, to: 

(a) Reject any or all SOQs; 

(b) Issue a new RFQ; 

(c) Cancel, modify or withdraw this RFQ; 

(d) Issue Addenda, supplements and modifications to this RFQ; 

(e) Modify the RFQ process (subject to the notice and extension requirements in this 
RFQ); 

(f) Terminate the procurement at any time and for any reason; 

(g) Appoint a selection committee and/or evaluation teams and selection official to 
review SOQs, and seek the assistance of outside experts, including the Consultant 
Support Team, in the SOQ evaluation; 

(h) Approve or disapprove the use of any member of a DB Team and/or substitutions 
and/or changes in SOQs; 

(i) Revise and modify, at any time before the SOQ Due Date, the factors it will consider 
in evaluating SOQs and to otherwise revise or expand its evaluation methodology. 
DDC will post any such revisions or modifications on DDC’s website. DDC may 
extend the SOQ Due Date if such changes are deemed by DDC, in its sole 
discretion, to be material and substantive; 

(j) Hold meetings and exchange correspondence with the Proposers responding or 
intending to respond to this RFQ to seek an improved understanding and evaluation 
of the SOQs; 

(k) Seek or obtain data from any source that has the potential to improve the 
understanding and evaluation of the SOQs; 

(l) Waive minor weaknesses, minor informalities and minor irregularities in SOQs; 

(m) Disqualify any Proposer whose conduct/and or SOQ fails to conform to the 
requirements of this RFQ; 

(n) Seek clarification of and revisions to SOQs; 

(o) Direct Proposers to submit modifications addressing subsequent RFQ 
amendments; 

(p) Require clarification at any time during the procurement process and/or require 
correction of arithmetic or other apparent errors for the purpose of assuring a full 
and complete understanding of a Proposer’s SOQ and/or to determine a Proposer’s 
compliance with the requirements of this RFQ; 

(q) Disqualify any Proposer that changes its SOQ without DDC written approval; 

(r) Remove or add a Short-listed Proposer or change the Selected Proposer; 
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(s) Allow a competing Proposer to add or remove a DB Team member with or without 
the City notifying the other Proposers; 

(t) Modify or adjust any aspect of the procurement process, as the City determines is 
reasonably necessary, in its sole and absolute discretion; and/or 

(u) Refuse to consider an SOQ or reject an SOQ if such refusal or rejection is based 
upon, but not limited to, the following: 

(i) Failure on the part of the Proposer or a Principal Participant, or 
Subcontractor deemed significant to Proposer’s SOQ to pay, satisfactorily 
settle, or provide security for the payment of claims for labor, equipment, 
material, supplies, or services legally due on previous or ongoing contracts 
with DDC (or any other City agency); 

(ii) Default on the part of the Proposer or a Principal Participant, or 
Subcontractor deemed significant to Proposer’s SOQ, under previous 
contracts DDC (or any other City agency); 

(iii) Unsatisfactory performance by the Proposer or a Principal Participant, or 
Subcontractor deemed significant to Proposer’s SOQ under previous 
contracts with DDC (or any other City agency); 

(iv) Issuance of a notice of debarment or suspension to the Proposer, a 
Principal Participant, or Subcontractor deemed significant to Proposer’s 
SOQ; 

(v) Submittal by the Proposer of more than one SOQ for the same work under 
the Proposer’s own name or under a different name; 

(vi) Existence of a conflict of interest or evidence of collusion between a 
prospective Proposer or any member of a DB Team and other Proposer(s) 
or member of their DB Team in the preparation of an SOQ or Proposal for 
any DDC construction project; 

(vii) Uncompleted work or default on a contract in another jurisdiction for which 
the prospective Proposer or a Major Participant is responsible, which in the 
judgment of DDC might reasonably be expected to hinder or prevent the 
prompt completion of additional work if awarded; 

(viii) Failure on the part of a Principal Participant to submit and certify the online 
application in PASSPort prior to the SOQ Due Date; and/or  

(ix) Submittal by the Proposer of an SOQ that contains any false information or 
statements, or references to any documents that have been proven to be 
falsified. 

This RFQ does not commit DDC to advance to Phase II or enter into a DB Agreement, nor 
does it obligate DDC to pay for any costs incurred in preparation and submission of the 
SOQs or in anticipation of a DB Agreement. By submitting an SOQ, a Proposer disclaims 
any right to be paid for such costs. 

In no event shall DDC be bound by, or liable for, any obligations with respect to the Work 
until such time (if at all) as a DB Agreement, in form and substance satisfactory to DDC, has 
been executed and authorized by DDC and approved by all required parties and, then, only 
to the extent set forth therein. 

7.2 DDC’S Disclaimers 

In issuing this RFQ and undertaking the procurement process contemplated hereby, DDC 
specifically disclaims the following: 

(a) Any obligation to Short-list any Proposer, issue a subsequent RFP, award or 
execute a DB Agreement pursuant to a subsequent RFP; and  
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(b) Any obligation to reimburse a Proposer for any costs it incurs under this RFQ. 

(c) Nothing contained in this RFQ is intended to modify, limit or otherwise constrain the 
process or commit the City, DDC, or any other entity, to undertake any action with 
respect to this procurement, including selection of a Design-Builder or the Work. 

In submitting an SOQ in response to this RFQ, the Proposer is specifically acknowledging 
these disclaimers.  
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8. PUBLIC POLICY AND LEGAL REQUIREMENTS 

8.1 M/WBE Policy 

(a) BBJ M/WBE Applicable Laws 

In the context of public works projects, the City’s existing M/WBE law under NYC 
Administrative Code Section 6-129 was developed for design-bid-build projects 
(the “City M/WBE Law”). Certain aspects of the City M/WBE Law were not written 
with the BBJ or the design-build delivery model in mind. To address this issue, the 
Rikers Island Jail Complex Replacement Act provides that the DDC requires 
compliance “with the objectives and goals” of the City M/WBE Law, as opposed to 
strict conformance with the City M/WBE Law. As a result, the DDC is afforded 
flexibility to choose the means, methods and processes to comply with City M/WBE 
objectives and goals. The following provides a high-level summary of those means, 
methods and processes which DDC is considering for BBJ:  

(b) BBJ Specific M/WBE Program Components 

DDC anticipates that some of the new aspects of the BBJ’s M/WBE policy afforded 
by the flexibility described above, may be similar to, and borrow aspects from, 
Article 15-A of the Executive Law and Title 5, Chapter XIV, Part 142 of the State’s 
Codes, Rules and Regulations (the “State M/WBE Law”) including: 

i. State & City M/WBE Utilization – the Design-Builder will be credited for 
M/WBEs certified with either the State’s or the City’s applicable certification 
agencies; 

ii. Evaluating M/WBE – the City anticipates evaluating the Proposer’s 
M/WBE utilization plan submitted with its Proposal at the RFP phase, as 
well as the Proposer’s past M/WBE compliance and a narrative on how the 
Proposer will partner with the City to achieve the M/WBE goals, as part of 
its best-value determination; 

iii. Subcontractors at any Tier & Suppliers – the Design-Builder will be 
credited for M/WBEs at any tier, as well as for suppliers, truckers, brokers 
and manufacturers. Joint venture entities will be credited for M/WBE 
participation based on the amount of Work performed by the M/WBE joint 
venture member, not by profit shared; 

iv. Goal Setting – DDC anticipates setting an initial M/WBE goal of 30% for 
design work and 30% for construction work for the Project (the “Draft 
Goal”); 

v. Reporting – similar to the State, DDC anticipates utilizing a digital civil 
rights reporting system to track M/WBE compliance; 

vi. Compliance – DDC expects to take M/WBE compliance for BBJ as a 
material and high-priority aspect of measuring success. For this reason, 
DDC anticipates having a dedicated independent validating M/WBE 
compliance and partnering with the Design-Builder to help ensure a 
successful M/WBE outcome; and 

vii. Enforcement – the DDC plans to utilize the City M/WBE Law for purposes 
of exercising legal remedies or assessing damages, including, where 
applicable, liquidated damages for a Design-Builder’s failure to comply with 
the M/WBE obligations in the DB Agreement.  

(c) Collaborative / Partnering M/WBE Process  
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i. Given the significant period of time that will elapse from the time of issuance 
of this RFQ to the time of execution of the DB Agreement, we expect the 
Proposer to begin good faith efforts from RFQ issuance and throughout the 
RFP process to confirm the viability and feasibility of achieving the Draft 
Goal. DDC, and the City will work collaboratively with the Proposers during 
the RFP process to finalize the Draft Goal. Based on the Proposer’s and 
the City’s good faith efforts as well as refinements for the scope and design, 
the DDC will set a separate final goal for each of design work and 
construction work during the RFP period and prior to the Proposal due date. 
DDC anticipates requiring the Proposer to submit a utilization plan that is 
similar to those required by the State M/WBE Law, but that also includes 
narrative explanations on how such utilization plan will be successfully 
implemented.  

ii. Following the award to a Selected Proposer, DDC and the Design-Builder 
will work collaboratively to implement the Design-Builder’s M/WBE 
utilization plan for the duration of the project. Specifically, during the period 
in which the Design-Builder is soliciting and entering into subcontracts, the 
Design-Builder will exercise good faith efforts to achieve the final goals 
based on the project’s further-advanced design and release of construction 
documents. The DDC anticipates a bi-annual assessment between the 
parties during this period to assess the efficacy of the parties’ collective 
efforts to achieve the final goals. 
 

iii. The Design-Builder will have the opportunity to request DDC to consider 
modifications or waivers to the final goals and the Design-Builder’s related 
utilization plan, after the Design-Builder has demonstrated that it has 
exhausted all good faith efforts to achieve the final goals. In making any 
determination to approve a modification or waiver, the City anticipates 
evaluating the Design-Builder’s “good faith efforts” as well as whether a 
M/WBE contractor or supplier serves a “commercially useful function”, 
consistent with the State M/WBE Law’s definition of those terms.      
 

iv. The Proposer and the Design-Builder will be required to take necessary 
and reasonable steps to ensure that certified M/WBEs are provided with a 
fair opportunity to participate in the Work.  

8.2 Equal Employment Opportunity 

The Work is subject to the requirements of City Executive Order No. 50 (1980) (“E.O. 50”), 
as revised, and the rules set forth at 66 RCNY §§ 10-01 et seq. No agreement will be 
awarded unless and until these requirements have been complied with in their entirety. The 
DB Team must agree that it: 

(a) Will not discriminate unlawfully against any employee or applicant for employment 
because of race, creed, color, national origin, sex, age, disability, marital status, 
sexual orientation or citizenship status with respect to all employment decisions 
including, but not limited to, recruitment, hiring, upgrading, demotion, downgrading, 
transfer, training, rates of pay or other forms of compensation, layoff, termination, 
and all other terms and conditions of employment; 

(b) Will not discriminate unlawfully in the selection of subcontractors on the basis of the 
owners’, partners’ or shareholders’ race, color, creed, national origin, sex, age, 
disability, marital status, sexual orientation, or citizenship status; 
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(c) Will state in all solicitations or advertisements for employees placed by or on behalf 
of the Design-Builder that all qualified applicants will receive consideration for 
employment without unlawful discrimination based on race, color, creed, national 
origin, sex, age, disability, marital status, sexual orientation or citizenship status, 
and that it is an equal employment opportunity employer; 

(d) Will send to each labor organization or representative of workers with which it has 
a collective bargaining agreement or other contract or memorandum of 
understanding, written notification of its equal employment opportunity 
commitments under E.O. 50 and the rules and regulations promulgated thereunder; 

(e) Will furnish before the DB Agreement is awarded all information and reports 
including an Employment Report which are required by E.O. 50, the rules and 
regulations promulgated thereunder, and orders of the SBS, Division of Labor 
Services (“DLS”); and  

(f) Will permit DLS to have access to all relevant books, records, and accounts for the 
purposes of investigation to ascertain compliance with such rules, regulations, and 
orders. 

8.3 Project Labor Agreement 

As required by the Rikers Island Jail Complex Replacement Act, projects within the BBJ will 
be subject to a Project Labor Agreement (“PLA”). A copy of the PLA will be included with 
the subsequent RFP. 

8.4 Professional Licensing and Registration 

The City does not intend to contract for, pay for, or receive any design services which are 
in violation of any professional licensing laws. Professional services regulated by 
Articles 145, 147, and 148 of the New York State Education Law must be performed and 
stamped and sealed, where appropriate, by a professional licensed in accordance with such 
Articles. References in this RFQ, subsequent RFP, and contract documents to the Design-
Builder’s responsibilities or obligations to “perform” the design portions of the work are 
deemed to mean that the Design-Builder must “furnish” the design for the Work via 
designated firms and individuals holding appropriate licenses. 

Prior to DB Agreement execution, all Persons participating in the DB Agreement, including 
those members of the Proposer’s team responsible for leading the design and construction 
services for the Work, must obtain all certificates of authorization, licenses, registrations and 
any other requirements under applicable law, to conduct business in the State of New York 
and perform the Work required under the DB Agreement, including proposing and carrying 
out a contract consistent with the laws of the State of New York. 

8.5 Authority to Issue RFQ 

This RFQ is issued pursuant to DDC’s authority under the Rikers Island Jail Complex 
Replacement Act. As a result, any requirements expressly provided in the Rikers Island Jail 
Complex Replacement Act, are also expressly requirements in this Phase I and any 
subsequent Phase II.  
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9. COMPLIANCE WITH APPLICABLE LAWS 

In connection with this RFQ and the DB Agreement, Proposers shall comply with all applicable laws 
in all aspects in connection with the procurement process of the BBJ and this procurement and the 
performance of the DB Agreement. 

9.1 Governing Law  

(a) The subsequent RFP and the resulting DB Agreements, if any, unless otherwise 
stated or except as otherwise required to carry-out the requirements in this RFQ, 
the subsequent RFPs or any DB Agreement, will be subject to all applicable 
provisions of New York State Law, the New York City Administrative Code, New 
York City Charter and New York City Procurement Policy Board (PPB) Rules. A 
copy of the PPB Rules may be obtained by visiting 
https://www1.nyc.gov/site/mocs/legal-forms/procurement-policy-board-ppb-
rules.page.  

(b) Proposers are advised that the City Chief Procurement Officer (“CCPO”) has 
approved the use of an innovative procurement method in accordance with Section 
3-12 of the PPB Rules. DDC anticipates that several areas of the PPB Rules will be 
revised to accommodate DDC’s procurement of Design-Build services. Specifically, 
DDC anticipates, without limitation, modification or alternative processes for the 
following areas currently addressed by the PPB Rules: 

 Procurement methodology for DB services in accordance with the Rikers 
Island Jail Complex Replacement Act; 

 Performance security; 
 Contract changes and change order administration; and  
 Dispute resolution. 

Such modifications and alternative processes will be set forth in the DB Agreement, 
which will be included with the subsequent RFP. 

9.2 Iran Divestment Act of 2012 

Pursuant to General Municipal Law Section 103-g, the City is prohibited from entering into 
contracts with persons engaged in investment activities in the energy sector of Iran. Each 
Proposer is required to complete the attached Bidders Certification of Compliance with the 
Iran Divestment Act, certifying that it is not on a list of entities engaged in investments 
activities in Iran created by the Commissioner of the NYS Office of General Services. If a 
Proposer appears on that list, DDC will be able to award a DB Agreement to that Proposer 
only in situations where the Proposer is taking steps to cease its investments in Iran or 
where the Proposer is a necessary sole source. Please refer to Appendix D-3 (Iranian 
Divestment Act) for information on the Iran Divestment Act required for this solicitation and 
instructions on how to complete the required form and to 
http://www.ogs.ny.gov/About/regs/ida.asp for additional information concerning the list of 
entities. 

A Proposer will not be Short-listed if the Proposer fails to submit a signed and verified 
Bidders Certification. A certification form must be included with the SOQ. 
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10. COMPLAINTS 

The New York City Comptroller is charged with the audit of contracts in New York City. Any Proposer 
who believes that there has been unfairness, favoritism or impropriety in the proposal process 
should inform the Comptroller, Office of Contract Administration, 1 Centre Street, Room 835, New 
York, NY 10007; the telephone number is (212) 669-3000. In addition, the New York City 
Department of Investigation should be informed of such complaints at its Investigations Division, 80 
Maiden Lane, New York, NY 10038; the telephone number is (212) 825-5959. 
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APPENDIX A 

Abbreviations and Definitions 
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“Addenda” or “Addendum” means written supplemental additions, deletions, and modifications to 
the provisions of the RFQ or RFP (where applicable) issued by DDC, after the date of issuance. 

“Agency Chief Contracting Officer” or “ACCO” means the position delegated authority by the 
Agency Head to organize and supervise the procurement activity of subordinate Agency staff in 
conjunction with the City Chief Procurement Officer. 

“Agency Head” means the Commissioner of the New York City Department of Design and 
Construction. 

“Designer-of-Record (Firm)” means the licensed in New York State firm that shall be responsible for 
signing and sealing design packages, and for certifying that the Work has been performed in 
accordance with the requirements of the Contract Documents and the Design-Builder’s released for 
construction Documents. 

“Designer-of-Record (Individual)” means the licensed in New York State individual that is a member 
of the Designer-of-Record (Firm) and that shall be responsible for signing and sealing design 
packages, and for certifying that the Work has been performed in accordance with the requirements 
of the Contract Documents and the Design-Builder’s released for construction documents, as further 
described in number 1 of the table in Section 5.7(c) (Description of Key Personnel Roles).  

“Borough-Based Jails Program” or “BBJ” means DDC’s Design-Build Borough-Based Jail 
Program to demolish three existing jails in Manhattan, Brooklyn and Queens and to design and 
construct four new Detention Facilities in each of Manhattan, the Bronx, Brooklyn and Queens, as well 
as perform various Early Works necessary for the new Detention Facilities. 

“Builder” means the Major Participant with overall responsibility for performance of the construction 
work necessary to deliver a Detention Facility. 

“CHS” means the NYC Health + Hospitals/Correctional Health Services. CHS operates the City’s 
correctional health care systems. CHS provides medical and mental health care, substance use 
treatment, dental care, social work services, and reentry support services, to patients from pre-
arraignment through discharge. CHS is a key stakeholder in the BBJ. 

“City” is defined in Section 1.1 (Executive Summary). 

“City Chief Procurement Officer” or “CCPO” is defined in Section 9.1(b) (Governing Law). 

“City M/WBE Law” is defined in Section 8.1(a) (BBJ M/WBE Applicable Laws). 

“Comptroller” means the Comptroller of the City of New York, their successors, or duly authorized 
representatives. 

“Conflicts of Interest” means that a Person or organization had or has relations with Persons: (1) 
engaged or is engaging in activities; or (2) performed or is performing services, for DDC or another 
entity concerning the BBJ or a related project, that afford such Person or organization or any DB Team 
with a competitive advantage or that might otherwise impair the Person or organization’s objectivity, 
or that render such Person or organization unable, or potentially unable, to render impartial assistance, 
performance or advice to any DB Team.   

“Consultant Support Team” is defined in Section 3.3 (The City’s Consultant Support Team).  

“Contract Documents” means the documents identified as such in the DB Agreement, including all 
performance security instruments, the Design-Builder Proposal, the final design documents and 
provisions required by law to be inserted in the DB Agreement whether actually inserted or not.  
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“Contract Price” is defined in Appendix H (Summary of Key DBA Provisions). 

“CPSD” is defined in Section 1.8 (Project Information). 

“Day” or “Days” means calendar days unless otherwise specifically noted to mean business days. 

“DB Agreement” means the written agreement between DDC and the Design-Builder setting forth 
the obligations of the parties with respect to a Detention Facility, including, but not limited to, the 
performance of the Work, the furnishing of labor and materials, and the basis of payment, and including 
all provisions required by law to be inserted in the DB Agreement whether actually inserted or not. 

“DB Team” means Principal Participants, Major Participants, Subcontractors, and all other Persons 
making up the team and acting on behalf of, or at the direction of, a Proposer or the Design-Builder, 
as applicable necessary to perform the Work.  

“DBIA” means the Design-Build Institute of America. 

“DDC” means the Department of Design and Construction of the City of New York acting by and 
through the Agency Head thereof, or their duly authorized representative.   

“DDC’s Designated Representative” is defined in Section 3.2(a) (Designated DDC Representative).  

“Design-Build” or “DB” means a project delivery methodology by which a single Design-Builder has 
responsibility for the design and construction of a project under a single design-build agreement. 

“Design-Build Construction Project Manager” is the role and person to fill such role identified in 
number 8 of the table in Section 5.7(c) (Description of Key Personnel Roles). 

“Design-Build Project Executive” is the role and person to fill such role identified in number 1 of the 
table in Section 5.7(c) (Description of Key Personnel Roles). 

“Design-Build Project Manager” is the role and person to fill such role identified in number 4 of the 
table in Section 5.7(c) (Description of Key Personnel Roles). 

“Design-Builder” means the Person selected pursuant to the RFP that enters into the DB Agreement 
with DDC to design and construct the Project. 

“Design Integrator” is the role and person to fill such role identified in number 5 of the table in Section 
5.7(c) (Description of Key Personnel Roles). 

“Design Lead (Firm)” means the Major Participant that has responsibility for creative architectural 
design for the Project. 

“Design Lead (Individual)” means the individual that has primary responsibility for creative 
architectural design for the Project, as further described in number 2 of the table in Section 5.7(c) 
(Description of Key Personnel Roles). 

“Designers” means the Major Participants and Key Personnel with overall responsibility for design of 
the Project. 

 “DLS” is defined in Section 8.2(e) (Equal Employment Opportunity).  

“DOC” means the Department of Correction of the City of New York. The DOC provides for the care, 
custody, and control of persons held in custody once accused of crimes or convicted and sentenced 
to one year or less of jail time. DOC will manage and operate the BBJ. DOC is a sponsor agency for 
purposes of this RFQ. 
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“Draft Goal” is defined in Section 8.1(b) (BBJ Specific M/WBE Program Components).  

“E.O. 50” is defined in Section 8.2 (Equal Employment Opportunity).  

“Early Works” means the infrastructure, demolition, design and construction work being performed 
by DDC or DDC contractors in advance of commencement of construction of any of the Detention 
Facilities, including the construction of the parking structure in connection with the Queens Detention 
Facility.   

“Equity Participant” means any Person holding (directly or indirectly) a 15% or greater interest in the 
Proposer.  

“High-Rise” has the definition provided by Title 27, Subchapter 2 of the New York City Building Code.  

“Key Personnel” means the individuals identified in the table in Section 5.7(c) (Description of Key 
Personnel Roles) and those additional individuals that may be designated as such in a subsequent 
RFP or by DDC’s designated project manager at a later date.  

“LEED Gold” means gold certification by the U.S. Green Building Council as part of the Leadership 
in Energy and Environmental Design certification program. 

“M/WBE” means minority owned business enterprises and/or woman-owned business enterprises.  

“Major Participant” means the Proposer, each Principal Participant, the Design-Lead (Firm), the 
Designer-of-Record (Firm), and the Builder.  

“MOCJ” means the Mayor's Office of Criminal Justice.  MOCJ serves as the primary advisor to the 
Mayor on public safety. MOCJ shapes and funds strategies to increase safety and fairness throughout 
the public safety system. MOCJ is a sponsor agency for purposes of this RFQ.  

 “OATH” is defined in Section 6.2(f) (Right of Appeal). 

“Person” means any individual, firm, corporation, company, sole proprietorship, limited liability 
company (LLC), joint venture, voluntary association, partnership, trust, unincorporated organization, 
or other legal entity.  

“Phase I” means the RFQ phase of the procurement process, which commences at issuance of this 
RFQ and terminates at issuance of the Short-list. 

“Phase II” means the RFP phase of the procurement process, which commences at issuance of the 
Short-list and terminates at execution of the DB Agreement. 

“PPB Rules” means the rules of the Procurement Policy Board as set forth in Title 9 of the Rules of 
the City of New York (“RCNY”), § 1-01 et seq. 

“Principal Participant” means any of the following entities:  

A) The Proposer;  
B) If the Proposer is a partnership, joint venture, or limited liability company, any general partner 

or any member of the partnership, joint venture or LLC; and/or  
C) Any Equity Participant.  

“Procurement Policy Board” or “PPB” means the board established pursuant to Charter § 311 
whose function is to establish comprehensive and consistent procurement policies and rules which 
have broad application throughout the City. 
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“Program Goals” is defined in Section 1.4 (BBJ Program Goals). 

“Project” means the demolition and improvements to be designed and demolished or constructed by 
the Design-Builder and all other Work product to be provided by the Design-Builder in accordance with 
the Contract Documents. 

“Project Description Appendix” is defined in Section 1.2 (Purpose). 

“Project Excellence” is defined in Appendix B (Project Excellence).  

“Project Goals” is defined in Section 1.4 (BBJ Program Goals). 

“Project Labor Agreement” or “PLA” means the project labor agreement entered into or designated 
by the City for the BBJ. The PLA will be included with the RFP. 

“Proposal” means the proposal submitted by a Proposer in response to an RFP, including any 
revisions thereto. If the RFP requests submittal of best and final offers, the term “Proposal” means the 
best and final offer submitted by the Proposer, including any revisions thereto.  

“Proposer” means the Person submitting an SOQ in response to this RFQ or a Proposal in response 
to an RFP. 

“Proposer’s Designated Representative” is defined in Section 3.2(b) (Proposer Designated 
Representative). 

“Relevant Projects” is defined in Section 5.6(a)(i) (Recent and Relevant Project Experience). 

“Request for Proposals” or “RFP” means a written solicitation, including all Addenda thereto, 
seeking Proposals (including quality and price) to be used to identify the Proposer offering the best 
value to DDC for the Project. The RFP will be issued only to Persons who are on the Short-list for the 
Project.  

“Request for Qualifications” or “RFQ” means this written solicitation issued by DDC, including all 
Addenda thereto, issued by DDC seeking SOQs in order to identify and Short-listed Proposers to 
receive an RFP for the Project.  

“Rikers Island Jail Complex Replacement Act” means the design-build authorizing legislation 
enacted as part of 2018 Senate Bill 7509--C. 

 “Selected Proposer” means the Proposer whose Proposal in response to the RFP is found to 
provide the best value to the City for the Project. 

“Short-list” means each list of Proposers that the City determines are the most highly qualified 
Proposers for delivery of the Project, based on an evaluation of the SOQs submitted by such 
Proposers.  

“Short-listed Proposers” means the Proposers that have been Short-listed. 

“SOQ Due Date” is defined in Section 1.3 (RFQ Approach). 

“State” means the State of New York.  

“State M/WBE Law” is defined in Section 8.1(b) (BBJ Specific M/WBE Program Components).  

“Statement of Qualifications” or “SOQ” is defined in Section 1.2 (Purpose).   
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“Structural Engineer” is the role and person to fill such role identified in number 7 of the table in 
Section 5.7(c) (Description of Key Personnel Roles). 

“Subcontractor” means a subcontractor of the Design-Builder or other entity on a DB Team.  

“Work” means all of the administrative, demolition, design, engineering, utility support services, 
procurement, legal, professional, manufacturing, supply, installation, construction, supervision, 
management, testing, verification, labor, materials, equipment, maintenance, warranty, 
documentation, and other duties and services to be furnished and provided by the Design-Builder as 
required by the Contract Documents, including all efforts necessary or appropriate to achieve final 
acceptance of the Project and to fulfill the Design-Builder’s warranties.  In certain cases, the term is 
also used to mean the products of the Work. 

END 
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APPENDIX B 

Project and Excellence 
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PROJECT EXCELLENCE 

The City of New York is committed to achieving excellence in design and construction across its portfolio of public 
works by delivering quality infrastructure and public buildings that contribute to a thriving, equitable, sustainable 
and resilient city for all New Yorkers.  As part of this commitment, the Department of Design and Construction’s 
Project Excellence program builds on a strong tradition of innovation in architecture and engineering through 
strategies and practices that balance aesthetics, functionality, cost, constructability, and durability to bring form and 
meaning to public space. 
 
Project Excellence encompasses all aspects of project delivery, from capital project planning through 
design, construction, commissioning, and close-out, to ensure on time and on budget delivery of 
exemplary civic projects.  Integrated project delivery practices include enhanced project initiation and 
management tools, Quality-Based Selection (QBS) and best value procurements, performance evaluation 
and management, knowledge sharing, and continuing education.  Together, these strategies ensure that 
all capital projects delivered to the City are inspiring, enduring, practical, constructible, and economical. 

Achieving Project Excellence requires all team members to engage collaboratively in the capital project delivery 
process, prioritizing strategies that make responsible use of public funds and offer the best value for the City.  
DDC’s project managers, technical reviewers, and support staff work to guide projects through complex and 
demanding project delivery processes in partnership with the most creative and experienced design and 
construction professionals.  DDC and our partners share a commitment to Project Excellence in the public realm 
as characterized by the following overarching concepts:  
 

Project Excellence utilizes the power of design and construction to positively transform our public 
space, inspiring pride in the people and City of New York.  The design of public buildings and 
infrastructure must be guided by a civic consciousness and social responsibility to provide spaces that promote 
discourse, exemplify accessible government, and inspire pride in our communities.  The design and 
construction process must reflect a collaborative effort that is inclusive of all stakeholders, including sponsor, 
partner, and regulatory agencies, and the community.   

 
Project Excellence shapes the city we envision for today and the future by creating enduring and 
inclusive public spaces.  With design and construction of public projects comes the responsibility of shaping 
the City for generations to come.  Dignified, universally accessible, and community-oriented, public spaces 
must make all New Yorkers feel welcome and valued, comfortable and secure.  By thoughtfully responding to 
surrounding context, including neighborhood character and natural systems, the design must create and 
reinforce a sense of place that is enhanced by strong connections to existing community resources and 
mobility networks.  The design and construction process must engage relevant stakeholders and experts to 
consider cultural context and integrate artwork wherever possible in support of meaningful public spaces.   
 
Project Excellence protects the legacy of our public space by carefully considering practical solutions 
that address the needs of our City.  Public projects must be well suited for their intended use and adaptable 
to future needs.  Our public buildings and infrastructure must meet the needs and aspirations of New York 
City’s public agencies as expressed in their individual missions, goals, standards, and requirements.  The 
design must seek a creative balance between functional and programmatic requirements, operational and 
maintenance protocols, construction practices, and performance and innovation.  Sustainable, resilient, 
durable, and easily maintained, the project must be guided by a holistic view of the capital asset over its 
expected lifespan.  The design must consider solutions to long-term and emergent risks and opportunities, 
such as changing climate and public safety conditions, as well as new technologies and ways of living and 
working.  
 
Project Excellence strengthens the character of our public space by delivering constructible capital 
projects with safety and integrity.  Building New York City requires the ability to execute projects in a safe, 
effective, and timely manner while maintaining the integrity of the design throughout construction.  The design 
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of our public buildings and infrastructure must be represented by complete, comprehensive, and accurate 
contract documents that are clearly detailed and coordinated across disciplines, and that meet or exceed 
requirements of code, zoning, accessibility, and local laws.  Specifications must be carefully coordinated with 
drawings and material schedules and be tailored to the requirements of each project.  Materials and systems 
must be proven, readily available, and achievable with local construction practices to minimize lead times, 
eliminate cost overruns, and prevent construction delays.   
 
Project Excellence supports the value of our public space by employing an economical approach that 
leverages City resources to build lasting community assets.  Design and construction by and for the City 
requires conscientious attention to schedule, budget, and operational costs to ensure that public funds are well 
spent, and communities well served.  The project must incorporate a life-cycle cost analysis approach and 
prioritize selection of long-lasting systems and assemblies that are achievable within the allocated 
budget.  Systems must perform to the highest standards of human health, comfort and efficiency, meet or 
exceed energy requirements, and operate as designed.  The project must be calibrated to reduce construction 
and operating costs and complexity, positively impact the health of the environment, and use natural resources 
wisely.  Using City-wide and agency standards and best practices, innovative methodologies, and appropriate 
technologies, the design must add value and do more with less. 
 

To support Project Excellence, DDC seeks architects, landscape architects, planners, designers, engineers, 
construction managers, contractors, and design-build teams who are dedicated, responsive, and collaborative, and 
who possess the management skills necessary to complete work on time and on budget.  DDC’s partners must 
have a proven track record of delivering quality projects while resolving complex requirements and navigating 
unforeseen circumstances.  Team-oriented and adept at balancing competing demands, these professionals must 
go beyond the creation of contract documents to serve as facilitator, mediator, and interpreter, building trust among 
the many stakeholders throughout the life of a project.  
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Project Description, Design-Builder  

Responsibilities and Project Status 

APPENDIX C 
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PROJECT DESCRIPTION 
The Queens Dismantle project consists of Early Work necessary to realize the City’s goal of closing the City’s 
outdated jails as part of the Borough-Based Jails Program. Specifically, the Project is for the construction of an 
interim sally port and dismantling of the existing detention facility in Queens, and other related activities. Once 
the Project is completed, the City will transfer control of the Project site to a different vendor to design and 
construct a new, innovative facility in accordance with the Program goals. 
 
The scope of the Project includes: construction of the fully enclosed and secured interim sally port on the 
northwest side of the Queens County Criminal Court located at 125-01 Queens Blvd, off 82nd Avenue between 
Queens Boulevard and 126th Street, the installation of a new gate for vehicular access, guard booth and 
CCTV surveillance, and modifications to ramps at the existing NYPD sally port. The dismantling of the existing 
Queens Detention Complex located at 126-01 82nd Avenue includes; removal and disposal of all materials 
including potential hazardous materials, asbestos abatement, decommissioning of all utility and infrastructure 
feeds; relocation and/or maintenance of utilities required to remain in place serving other buildings, and 
preparation of the site for the future construction of a new detention facility.  
 
The New York City Department of Design and Construction (DDC) will provide design solutions for the 
decoupling of the existing HVAC, Electrical, Plumbing and Fire Protection systems; common to the 
Queens Criminal Court and Queens Detention Complex. The Design-Builder for the Queens Dismantle 
project will be responsible for the implementation/completion of the consultant’s decoupling design 
prior to the start of construction. 
 
The existing detention complex will be vacated by the City.  
 
The existing Queens Detention Complex is a reinforced concrete and steel structure completed in 
1961 and is approximately 143,000 SF. The building has an exterior primary sally port, a cellar, eight 
(8) floors, four (4) mezzanine levels and two (2) roof areas.  
 
All existing active and inactive utility lines on the site are to be investigated, and if no longer required, 
shall be decommissioned and removed to the source. Utility lines that are to remain shall be relocated 
and/or maintained to avoid disruption to other facilities. 
 
Work must be performed in a fashion and sequence such that, at all times, operation of the Queens 
Criminal Court and other remaining buildings in the vicinity remains unaffected by the loss of any utility 
service or building access. 
 
It is vital that the Work also be performed in a manner that minimizes impacts on the community, and 
the operation of surrounding civic and municipal facilities, courts, police, and public transportation. 
Compliance with noise and air quality requirements will be closely monitored. 
 
At Project completion, the Project site should be clean, vacant and ready for future development. 
 
The work shall include the following: 

1. Demolition and Abatement Work: 
 
 Abatement of asbestos and any other hazardous materials 
 Demolition of the existing borough jail and disposal of materials 
 Protection of abutting building structures 

2. Site Work: 
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 Site clearing and preparation of surfaces beyond the building, including removal of 
sidewalks, paving and landscaping 

 Backfilling project site once dismantle is complete  
 

3. Utility Work: 

 Survey and investigation of existing private and public utilities 
 Protection and maintenance of utilities to remain operational 
 Coordination with other ongoing construction projects 

4. Structures: 

 Construction of an interim sally port and retaining structure 
 Modification to the existing NYPD sally port ramp 

5. Mechanical, Electrical, Plumbing, Drainage: 
 Decoupling of existing HVAC, Electrical, Plumbing and Fire Protection systems shared between 

the Queens Detention Complex and Queens Criminal Court 
 Required new work to maintain building operations at the Queens Criminal Court 
 Potential upgrades to the DOC intake area within the Queens Criminal Court 

 

6. Systems: 

 Installation of the security controls and CCTV system for the interim sally port 

7. Roadworks and Landscaping: 

 Repair/restoration of road and sidewalks damaged during construction 
 

8. USGBC 
 A minimum of LEED Gold Certification (the City will have an independent commissioning 

agent). All LEED required documentation to be submitted by the Design-Builder 

ANTICIPATED WORK TO BE PERFORMED BY OTHERS 

 Design solutions for the decoupling of the existing HVAC, Electrical, Plumbing and Fire 
Protection systems  
 

 Conduct geotechnical investigation to identify the location of the water table and bedrock depth; 
determine the soil characteristics and presence of contamination  
 

 Relocation of a forty-eight (48”) inch water main conducted by The New York City Department 
of Design and Construction (DDC)  

 
PROJECT SPECIFIC GOALS 

1. Safety in and around the project site  
2. Promote transparency in the design and construction process for the community and the public at-large 
3. Provide value to the City with innovative design and quality construction and materials  
4. Achieve dust and noise mitigation standards that exceed minimum regulatory thresholds 
5. Monitor and protect surrounding structures, including neighboring buildings and facilities 
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6. Create and maintain, safe, accessible and well-lit pedestrian pathways throughout construction activities 
7. Complete the project within budget and on schedule 
8. Maximize M/WBE participation 
9. Incorporate sustainability into design, construction, and maintenance 
10. Minimize loss of street parking and traffic impacts during construction 
11. Minimize construction impacts to the surrounding community and facilities, particularly dust and noise, 

including impacts to civic and municipal facilities (e.g., courts, police, correctional, buses, trains, subways) 
 

SITE LOCATION 
The Queens Detention Complex is located at 126-01 82nd Avenue (Block 9653, Lot 1) in the Queens 
Civic Center area of the Kew Gardens neighborhood of Queens Community District 9 (see Figure B-
9). The Queens Detention Complex is a 143,000 SF site within the C4-4 zoning district.  

 

 

Figure B-9 BBJ-Q Location 

Dismantle 
Parking Area (by Others) 

QUEENS 
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Figure B-10 BBJ-Q Map Location 

PROCUREMENT AND PROJECT SCHEDULE 

DDC anticipates that a notice to proceed (NTP) will be issued to the Design-Builder in or around 
July 2021, with the Work to be completed no later than November 2022. 

It is important that the Project be timely completed to allow construction activities for the new facility to 
commence promptly under separate contract, which will be the subject of a future procurement. 

PRELIMINARY BUDGET AND PROPOSAL STIPEND 

The proposal stipend amount is $200,000.00 (Two hundred thousand dollars). The preliminary project 
specific budget is $43,000,000.00 (Forty-three million dollars).  
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Format and Organization for 

Statement of Qualifications 
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RFQ (Phase I) Response Table of Contents 

Tab Category Page Limitation 

0 FUNDAMENTAL QUALIFICATIONS Up to 19 pages total 

Cover Letter 2 pages 
Acknowledgment of Addenda Form (Appendix E-13) 1 page* 
Equal Opportunity Employer Statement 1 page 

Statement of Compliance with the filing of Construction 
Employment Report in PASSPort (Appendix E-1) 

1 page 

Doing Business Data Form (Appendix E-2)** 2 pages 
Iran Divestment Act Form (Appendix E-3) 1 page 
Preliminary Insurance Information (Appendix E-4) 1 page 
Letter of Commitment from Surety 1 page 
Legal Structure 1 page*** 
Teaming Agreement 1 page 
Safety Questionnaire (Appendix E-5) 1 page 
Financial Questionnaire (Appendix E-6) 5 pages 
Conflicts of Interest 1 page 

1 PROJECT PAST PERFORMANCE/EXPERIENCE Up to 31 pages total 

Project Profile Forms #1-7 (each project limited to 3 pages) 
(Appendix E-7) 

21 pages 

Project Evaluation Forms (Appendix E-8) 7 pages 
Prior Experience Working Together Form (Appendix E-9) 1 page 
Project Relevancy Form (Appendix E-10) 2 pages 

2 DESIGN-BUILD TEAM KEY PERSONNEL RESUMES Up to 9 pages total 
Team Introduction and Organization Chart 2 pages 
Design-Build Project Executive (Appendix E-11) 1 page 
Design Lead (Appendix E-11) 1 page 
Designer-of-Record (Appendix E-11) 1 page 
Design-Build Project Manager (Appendix E-11) 1 page 
Design Integrator (Appendix E-11) 1 page 
Design-Build Construction Project Manager (Appendix E-11) 1 page 
Resume Compliance Matrix (Appendix E-12) 1 page 

3 DESIGN PHILOSOPHY AND DB MANAGEMENT APPROACH Up to 13 pages total 

Design Philosophy Project Excellence 4pages 
Design-Build Management Approach 5 pages 
M/WBE Approach 2 pages 
Quality Assurance and Quality Control for Design and Construction 1 page 
Design and Construction Scheduling 1 page 

* page limit does not include attached copies of each Addenda cover page signed by the Proposer

** only one signed original Doing Business Data Form must be submitted in a separate, sealed, clearly marked envelope.

*** page limit applies to the description of the Proposer’s legal structure and does not include any copies of executed 
agreements or letters of intent, as required by the RFQ. 
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SOQ Forms 
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APPENDIX E-1 

Construction Employment Report 
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How to complete the Construction Employment Report 

 
The Construction Employment Report and Instructions on how to complete the report can be 
obtained at the following Link: 

https://www1.nyc.gov/site/sbs/businesses/contract-compliance.page 

 
Where to submit the Construction Employment Report: 
The Construction Employment Report must be uploaded to the EEO section of the 
proposer’s PASSPort Vendor Profile.  
Instructions on how to upload the Construction employment report can be found at the link 
below: 

https://www1.nyc.gov/assets/mocs/passport-downloads/pdf/resources-for-
vendors/UserManual-Vendors_Account_Management.pdf 

 
Paper copies are not required and will not be accepted. A statement that this step has been 
completed must be included with the SOQ submission. The form must be uploaded to 
PASSPort no later than the SOQ Due Date. 
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APPENDIX E-2 

Doing Business Data Form 
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APPENDIX E-3 

IRAN DIVESTMENT ACT 
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IRAN DIVESTMENT ACT COMPLIANCE RIDER 

FOR NEW YORK CITY CONTRACTORS 
The Iran Divestment Act of 2012, effective as of April 12, 2012, is codified at State Finance Law (“SFL”) §165-a 
and General Municipal Law (“GML”) §103-g.  The Iran Divestment Act, with certain exceptions, prohibits 
municipalities, including the City, from entering into contracts with persons engaged in investment activities in 
the energy sector of Iran.  Pursuant to the terms set forth in SFL §165-a and GML §103-g, a person engages 
in investment activities in the energy sector of Iran if: 
 
(a) The person provides goods or services of twenty million dollars or more in the energy sector of Iran, 

including a person that provides oil or liquefied natural gas tankers, or products used to construct or 
maintain pipelines used to transport oil or liquefied natural gas, for the energy sector of Iran; or 
 

(b) The person is a financial institution that extends twenty million dollars or more in credit to another 
person, for forty-five days or more, if that person will use the credit to provide goods or services in the 
energy sector in Iran and is identified on a list created pursuant to paragraph (b) of subdivision three of 
Section 165-a of the State Finance Law and maintained by the Commissioner of the Office of General 
Services. 

 
A bid or proposal shall not be considered for award nor shall any award be made where the bidder or proposer 
fails to submit a signed and verified bidder’s certification. 
 
Each bidder or proposer must certify that it is not on the list of entities engaged in investment activities in Iran 
created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.   In any case 
where the bidder or proposer cannot certify that they are not on such list, the bidder or proposer shall so state 
and shall furnish with the bid or proposal a signed statement which sets forth in detail the reasons why such 
statement cannot be made.  The City of New York may award a bid to a bidder who cannot make the 
certification on a case by case basis if: 
 
(1) The investment activities in Iran were made before the effective date of this section (i.e., April 12, 

2012), the investment activities in Iran have not been expanded or renewed after the effective date of 
this section and the person has adopted, publicized and is implementing a formal plan to cease the 
investment activities in Iran and to refrain from engaging in any new investments in Iran: or 

 
(2) The City makes a determination that the goods or services are necessary for the City to perform its 

functions and that, absent such an exemption, the City would be unable to obtain the goods or services 
for which the contract is offered.  Such determination shall be made in writing and shall be a public 
document.  

 

BIDDER’S CERTIFICATION OF COMPLIANCE WITH 
IRAN DIVESTMENT ACT 

 
Pursuant to General Municipal Law Section 103-g, which generally prohibits the City from entering into 
contracts with persons engaged in investment activities in the energy sector of Iran, the 
bidder/proposer submits the following certification: 

[Please Check One] 

BIDDER’S CERTIFICATION 
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 By submission of this bid or proposal, each bidder/proposer and each person signing on behalf 
of any bidder/proposer certifies, and in the case of a joint bid each party thereto certifies as to 
its own organization, under penalty of perjury, that to the best of its knowledge and belief, that 
each bidder/proposer is not on the list created pursuant to paragraph (b) of subdivision 3 of 
Section 165-a of the State Finance Law. 

 I am unable to certify that my name and the name of the bidder/proposer does not appear on 
the list created pursuant to paragraph (b) of subdivision 3 of Section 165-A of the State Finance 
Law.  I have attached a signed statement setting forth in detail why I cannot so certify.  

 
 
 
_________________________________________ 

        SIGNATURE 
 
_________________________________________ 

        PRINTED NAME  
 
_________________________________________ 

        TITLE  
Sworn to before me this 
_____ day of         , 20____ 
 

      
Notary Public Date 
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APPENDIX E-4 

Preliminary Insurance Information 
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Preliminary Insurance Information 

 
The policies and minimum limits provided below are for information purposes only. Section 5.5 (Fundamental 
Qualifications) with respect to the SOQ submission requires an acknowledgment that the DB Team carries or will carry 
coverage levels identified below.  Further details regarding insurance requirements for the Project will be specified in the 
RFP (Phase II). The Selected Proposer will be required to provide evidence of insurance by providing certificates of 
insurance and may require complete copies of policies and/or policy endorsements.  

 

Type of Insurance  
 Minimum Limits 

Required 
Per Claim/Occurrence 

Minimum Limits Required 
Aggregate Policy Limits 

1. Worker’s Compensation  Statutory Limits Statutory Limits 

2. Employer’s Liability (Bodily Injury by Accident)  Statutory Limits Statutory Limits 

3. Commercial General Liability  $2,000,000 (Annual) $4,000,000 (Annual) 

a. Bodily Injury/Property Damage per occurrence limit  $2,000,000 (Annual) n/a 

b. Bodily Injury/Property Damage aggregate limit  n/a $4,000,000 (Annual) 

c. Products/Completed Operation aggregate limit  n/a $4,000,000 (Annual) 

d. Personal and Advertising Injury aggregate limit  n/a $4,000,000 (Annual) 

4. Commercial Automobile Liability  $5,000,000 (Annual) $5,000,000 (Annual) 

5. Professional Liability Insurance  $50,000,000 $50,000,000 

6. Contractor’s Pollution Liability including coverage for 
microbial matter (if applicable) 

 $25,000,000 $25,000,000  

7. Umbrella Excess Liability Insurance  $200,000,000 (Annual) $200,000,000 (Annual) 

8. Builders’ Risk  TBD TBD 

9. Railroad Protective Liability  TBD TBD 

 
Notes: 

1. Commercial General Liability: If the Work requires a permit from the Department of Buildings pursuant to 1 RCNY 
Section 101-08, the Design-Builder will be required provide Commercial General Liability Insurance with limits of at 
least those required by 1 RCNY section 101-08 or the limits required by the Contract, whichever is greater. 

2. Subject to DDC’s approval, the Design-Builder may satisfy its obligation to provide general liability and automobile 
liability coverage through primary policies or a combination of primary and umbrella excess policies, so long as all 
policies provide the scope of coverage required by the DB Agreement. 

3. Builders’ Risk limits and requirements will apply whenever the Project includes structures. If applicable, limits and 
requirements will be set forth in the RFP. 

4. Contractor’s Pollution Liability limits and requirements will apply if there are hazardous materials at the site. If 
applicable, limits and requirements will be set forth in the RFP.  

5. Railroad Protective Liability limits and requirements will apply if railroad facilities exist within or adjacent to the 
Project site. If applicable, limits and requirements will be set forth in the RFP. 

6. Other types and amounts of insurance may be required. If applicable, limits and requirements will be set forth in the 
RFP. 

7. Except as set forth in the subsequent RFP, all policies will be required to name the City of New York, including its 
officials and employees, as additional insured. The Selected Proposer may be required to name additional parties 
as additional insured and may be required to name the City of New York as loss payee. Details and requirements 
will be set forth in the RFP for the Project. 
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APPENDIX E-5 

Safety Questionnaire 
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  Yes    No 

  Yes    No 

TAB 0 – SAFETY QUESTIONNAIRE 

SAFETY QUESTIONNAIRE 
Attachments and explanations provided on a separate page, as requested in the questions below shall not be 
counted against Proposer’s page count limit. 

 

1 Has Federal OSHA or OSH cited and assessed penalties against the entity or any of its affiliates for 
any “serious,” “willful” or “repeat” violations of its safety or health regulations in the past five (5) years? 

 

If “yes,” on separate page describe the citations, state the case number, the party against whom the 
citation was made, date of citation, nature of the violation, project on which the citation was issued, 
owner of project, and the amount of penalty paid, if any. 

2 Does the entity have an injury prevention program instituted pursuant to Occupational Safety and Health 
requirements? (A “No” answer is grounds for disqualification. There is no other or separate scoring of 
this answer.) 

 

3 At what frequency does the entity require documented safety meetings to be held for 
construction employees and field supervisors during the course of a project? 

Weekly Monthly Other 

If other, please describe:   

4 List the entity’s Experience Modification Rate (EMR) (New York workers’ compensation insurance) for 
each of the past three (3) premium years: 

(NOTE: An Experience Modification Rate is issued to your firm annually by your 
workers’ compensation insurance carrier.) 

2019:  

2018:  

2017:  

If your EMR for any of these three (3) years is 1.00 or higher you must attach a one (1) page 
explanation. 

5 List the entity’s Total Recordable Case Incident Rate (TCIR): 

2019:  

2018:  

2017:  

6 List the entity’s Days Away, Restricted or Transfer Case Incident Rate (DART): 
2019:  

2018:  

2017:  
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APPENDIX E-6 

Financial Questionnaire  
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FINANCIAL QUESTIONNAIRE 
Attachments and explanations provided on a separate page, as requested in the questions below, shall not 
be counted against Proposer’s page count limit. 

Provide the following information about the Proposer : 

 
1.    Name of Proposer:    

 

2. Date of formation:    
 

3. State of formation:    
 

4. Number of employees?    
 

5. If a corporation, provide the following: 

Provide information for each officer of the corporation. 
 

Position Name Years 
with 
Co. 

% 
Ownership 

CEO    

President    

Secretary    

Treasurer/CFO    

Other (Title)    

Other (Title)    

Other (Title)    

Other (Title)    

 

6. If an individual doing business as a sole proprietorship, please complete the following: 
 

Owner Years 
as 
Owner   
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7. If a joint venture, partnership, limited liability company (“LLC”), or other association, 
provide the following for each member of the joint venture, each partner, each member 
or manager of the LLC, or other association member. (Attach additional pages if 
necessary) 

 
Name of Individual 

Or Entity 

Principal Contact Position Years with 
Joint 

Venture/ 
Partnership

/ 
LLC/Other 

% 
Ownershi
p Interest 

     

     

     

     

     

     

 
8. Has there been any change in ownership during the last three years? 

 
(NOTE: A corporation whose shares are publicly traded is not required to answer this 
question with regard to public trades.) 

If “yes”, please explain on a separate page. 
 

9. Is the entity a subsidiary, parent, holding company or affiliate of another firm? 

(NOTE: Include information about other firms if one firm owns 50 percent or more of 
another, or if an owner, partner, or officer of your firm holds a similar position in another 
firm.) 

 
 
If “yes”, explain on a separate page. 

State gross revenue for each of the last three years:  

2019: $  
2018: $  
2017: $  

10. Is the entity or any of its affiliates currently the debtor in a bankruptcy case? 
 

If “yes,” indicate the case number, bankruptcy court, and the date on which the petition was filed. 
 
    

Case Number Bankruptcy Court Date Filed 

 

11. Was the entity or any of its affiliates in bankruptcy at any time during the last five years? (This 
question refers only to a bankruptcy action that was not described in answer to question A-2, 
above). 

  Yes    No 

  Yes    No 

  Yes    No 

  Yes    No 
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If “yes,” indicate the case number, bankruptcy court, and the date on which the petition was filed. 
 
    

Case Number Bankruptcy Court Date Filed 
 

12. In the last five years has any insurance carrier, for any form of insurance, refused to renew 
an insurance policy due to non-payment or contractor losses? 

 

If “yes,” on a separate page provide the name of the insured, name the insurance carrier, 
the form of insurance, and the year of the refusal. 

 
13. Please provide the following information from most recent financial statement:  

 Current Assets: $  

Current Liabilities: $  

Total Net Worth: $  

Current Ratio (Assets/Liabilities): $  

Working Capital (Current Assets - Current Liabilities): $  

 Debt to Equity Ratio:     _________ 
  

  Yes    No 

Conformed RFQ - Addendum 2



Request for Qualification 
PIN: 8502020CR0046P-48P 

 
 

 

76|  RFQ - NYC Design-Build Borough-Based Jails Program – Queens Site Dismantle and Swing Space (Appendix E-
6)

 

History of Performance (Past Performance) 
 

14. Has the entity or any of its affiliates ever been terminated for default on a construction contract? 
 

If “yes,” explain on a separate page. 
 

15. In the last five years has the entity or any of its affiliates, been debarred, disqualified, 
removed or otherwise prevented from bidding on, or completing, any government agency 
or public works project for any reason? 

 
 

If “yes,” explain on a separate page. State the name of the organization debarred, the year of the 
event, the owner of the project, and the basis for the action. 

 
(NOTE: The following two questions (Questions 16 and 17) refer only to disputes between the 
entity and project owners. Do not include information about disputes with suppliers, other 
contractors, or subcontractors. Do not include information about “pass-through” disputes in which 
the actual dispute is between a subcontractor and a project owner) 
 
16. In the past five years has any claim in excess of $50,000 been filed or made in court or 
arbitration against the entity or any of its affiliates concerning their work on a construction project? 

 

 
If “yes,” on a separate page identify the claim(s) by providing the project name, date of the 
claim, name of the claimant, the name of the entity the claim was filed against, a brief 
description of the nature of the claim, the court and case number, and a brief description of 
the status of the claim (pending or, if resolved, a brief description of the resolution). 

17. In the past five years has the entity or any of its affiliates made any claim in excess of  
$50,000 against a project owner concerning work on a project or payment for a contract and 
filed or made that claim in court or arbitration? 

 

If “yes,” on a separate page identify the claim by providing the name of claimant, the project 
name, date of the claim, name of the entity (or entities) against whom the claim was filed, a brief 
description of the nature of the claim, the court and case number, and a brief description of the 
status of the claim (pending, or if resolved, a brief description of the resolution). 

 
18. Has the entity or any of its affiliates (or any manager of an affiliate if the affiliate is not a person) 

ever been found liable in a civil suit or found guilty in a criminal action for making any false claim 
or material misrepresentation to any public entity? 
 

If “yes,” explain on a separate page, including identifying who was found liable or guilty, the court 
and case number, the name of the public entity, the civil or criminal verdict, the date and the basis 
for the finding. 

19. Has there been more than one occasion during the last five years in which the entity or any of its 
affiliates was required to pay either back wages or penalties for failure to comply with the State’s 
prevailing wage laws? 

 

  Yes    No 

  Yes    No 

  Yes    No 

  Yes    No 

  Yes    No 

  Yes    No 
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If ”yes,” attach a separate page, describing the violator, nature of each violation, name of the 
project, date of its completion, the public agency for which it was constructed, the number of 
employees who were initially underpaid and the amount of back wages and penalties that were 
assessed. 

 
20. During the last five years, has there been an occasion in which the entity or any of its affiliates have 

been penalized or required to pay back wages for failure to comply with the Federal Davis- Bacon 
prevailing wage requirements? 

 

If ”yes,” attach a separate page, describing the violator, nature of each violation, name of the 
project, date of its completion, the public agency for which it was constructed; the number of 
employees who were initially underpaid and the amount of back wages and penalties that were 
assessed. 

  Yes    No 
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APPENDIX E-7 

Project Profile Form 
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[Use same form for all projects]*** Name of Proposer:  

General Information: Project Number*: 
Project Name, Location and Size: 

Original Contract Amount:  Original Completion Date:  
Final Construction Cost**:  Actual Completion Date**:  

Reason for Difference if more 
than 10% 

 Type of Facility:  

Proposer’s Role: (Prime, Joint Venture, LLC, Integrated DB, Sub): 

Builder (Name): 

Designer of Record (Name): 

Project Delivery Method & RFP Type: 

Private Negotiated  Construction Manager At Risk 
Design-Build w/out Bridging Docs  Design-Build with Bridging Docs  

Design-Bid-Build  Other  
What type of RFP documents were used for this project? 

Performance Requirements  Describe any Awards this project received: 
Prescriptive Specifications  

Bridging Drawings and Specifications  

Past Performance Reference: The City of New York reserves the right to contact this organization 
or person and conduct a telephone interview for references. Confirm this reference is available. 
Organization:  

Contact Person Title:  

Telephone:  

Email:  
Address:  
City, State, Zip:  

Self-Performance 
Percentage of work self-performed: 
Detailed description of work self-performed: 

Describe any work you subcontracted to others: 

List Key DB Team Members (firm and / or individual) that were critical to this project that are also proposed for 
the Project. 

* To match Project Number shown in Appendix D-8 

** For projects currently under construction, provide the estimated final construction cost and completion date 

***Use of this form without modification is mandatory 
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Provide a general description of the project, including only the project attributes directly applicable to Tab 
1 Evaluation Criteria, including a brief description of the DB Team’s collaborative approach to Design-Build, 
including: (a) interactions within the DB Team and with the client during design; and (b) the role and 
interaction between the design team and the construction team during design and construction of the 
projects.  Images may be included, however no additional pages will be allocated for images. 
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APPENDIX E-8 

Project Evaluation Form 
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APPENDIX E-9 

Prior Experience Working Together Form 
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INSTRUCTIONS:  For each of the four to seven projects identified on the Project Profile Forms and listed in the 
matrix below, indicate the proposed Key Personnel who participated in each project. Clearly indicate project 
number corresponding to the Project Profile Forms.   

 

 

  

 

P
ro

je
ct

 1
 

P
ro

je
ct

 2
 

P
ro

je
ct

 3
 

P
ro

je
ct

 4
 

P
ro

je
ct

 5
 

P
ro

je
ct

 6
 

P
ro

je
ct

 7
 

Design-Build Project Executive        

Design Lead (Individual)        

Designer-of-Record (Individual)        

Design-Build Project Manager         

Design Integrator        

Design-Build Construction Project Manager         
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APPENDIX E-10 

Project Relevancy Form 
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Project Attributes 
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 Year Completed or, if currently under construction, 
expected to be completed 

     

       

 Attribute (examples)      

 Complex Remediation and Demolition Activities      

 Involves Demolition of Multi-Story Structure(s) in Dense 
Urban Environments 

     

 Design-Build Project      

 Design-Bid-Build Project      

 Project Demonstrating Ability to Minimize Construction 
Impacts on Surrounding Community 

     

 DBIA Best Practices      

 Award-Winning Project (ENR, DBIA, or Similar)      
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APPENDIX E-11 

Resume Form  
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  RESUME FORM  

Position/Assignment for the Project: 

Firm Name:  Years of Experience 

Name:  This Firm:  

Title:  Other Firms:  

Degree:  Specialization:  

Year Earned:  Registration:  
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APPENDIX E-12 

Resume Compliance Matrix 
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esign Integrator 
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xecutive 
E
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            John D
oe 

            
X

 
Designated Design-Build Professional 

Q
u

a
lifica

tio
ns 

            
X

 

Experience on Relevant Projects  

            

2
0 Design Experience (Insert Years) 

            

1
5 Construction Experience (Insert Years) 

            

8
 

Design-Build Experience (Insert Years) 

            

15 

Design or Construction Experience (Insert Years), including on a Design-Build Project 

D
esign - 

B
uild 

P
roject 

Executive             

X
 

Authorized to Contractually Bind Company 

            

2
5 Percentage Dedicated to Project 

            

X
 

Degree in Related Field 

D
e

sign L
ea

d 

            

5
 

Experience in Design (Insert Years) 

            

X
 

Demonstrated project and design excellence in innovative building design 

            

X 

New York Licensed Architect 

D
esigner-of R

ecord 

            

15 

Experience with Relevant Projects (Insert Years) 

            

X 

Experience Designing Secure Facilities or High-Rise Structures 

            

X
 

Experience Serving as Architect-Of-Record on a Design-Build Project 

            

X
 

Demonstrated project and design excellence in innovative building design 

            

X
 

Degree in Construction Management, Construction Science, Eng or Arch 

D
esign-B

uild 
P

roject M
anager 

            

5
 

Experience in Construction and Construction Mgmt. with Relevant Projects (Insert Years) 

            

X
 

Satisfactory Experience to Control Design and Construction  

            

X
 

Degree in Construction Management, Construction Science, Eng or Arch 

D
esign 

Integrator 

            

5
 

Experience in Design, Const and Const Mgmt with Relevant Projects (Insert Years) 

            

X
 

Experience on a large Design-Build Project 

            
X 

Degree in Construction Management, Construction Science, Eng or Arch 

C
onstruction P

roject 
M

anager 

            
10 

Experience in Const and Const Mgmt with Relevant Projects (Insert Years) 

            
X 

Experience in Administration of City, Municipal, or Federal Projects 

          

  
X 

Ability to effectively manage, control, administer and execute integrated design and construction 
operations, safety, quality control program and subcontracts 

U
se of this form

 w
ith

out m
od

ificatio
n is m

an
datory. 
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APPENDIX E-13 

Acknowledgement of Addendum Form 

 

Conformed RFQ - Addendum 2



  Request for Qualifications 

 PIN: 8502020CR0046P-48P 

93 |RFQ - NYC Design-Build Borough-Based Jails Program – Queens Site Dismantle and Swing Space (Appendix 
E-13) 

 
ACKNOWLEDGEMENT OF ADDENDA 
 

TITLE OF THE REQUEST FOR QUALIFICATIONS: 
[BBJ-JAIL, DESIGN-BUILD PROGRAM FOR THE NYC BOROUGH-
BASED JAIL SYSTEM, QUEENS DISMANTLE AND SWING SPACE] 

PIN: 8502020CR0046P-48P 

Instructions: The submitting firm is to complete Part I or Part II of this form (CHECK ONE), whichever is 
applicable, and sign and date this form.  This form serves as the submitter’s acknowledgement of the receipt of 
Addenda to this Request for Qualifications (RFQ) which may have been issued by the Agency prior to the 
Statement of Qualifications Due Date and Time. 

___Part I 
Listed below are the dates of issue for each Addendum received in connection with this RFQ. 
 
Addendum # 1 dated _________________________________ 
Addendum # 2 dated _________________________________ 
Addendum # 3 dated _________________________________ 
Addendum # 4 dated _________________________________ 
Addendum # 5 dated _________________________________ 
Addendum # 6 dated _________________________________ 
Addendum # 7 dated _________________________________ 
Addendum # 8 dated _________________________________ 
Addendum # 9 dated _________________________________ 
Addendum #10 dated _________________________________ 
 
All addenda must be signed and included behind this attachment. 

 

___Part II 
 
 No Addendum was received in connection with this RFQ. 
 
 

Submitting Firm Name: 

_____________________________________________________________________________ 
 

Submitting firm’s Authorized Representative: 
 
 Name: ____________________________________________________ 
  
 Title: _____________________________________________________ 
  
 Signature: _________________________________________________ 
  
 Date: _____________________________________________________ 
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APPENDIX F 

Draft Request for Proposals (Phase II) Information 
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DRAFT REQUEST FOR PROPOSALS (PHASE II) INFORMATION 

1. NOTICE

Information provided in this section is provided for informational purposes and
understanding only. These documents may be revised prior to the issuance of the RFP
(Phase II) solicitation. Clarifications and questions will NOT be addressed concerning these
documents until after the start of the RFP (Phase II) competition.

2. RFP (PHASE II) - DRAFT PROCUREMENT SCHEDULE

DDC intends to conduct the RFP (Phase II) process for the Project based upon the
schedule identified below. This schedule is an estimate only and is subject to change. The
final solicitation schedule for the Project will be provided to the Short-listed Proposers for
the Project when the RFP (Phase II) is issued.

  Queens Dismantle and Swing Space
Issue Draft RFP (Phase II):   August 31, 2020 
Issue Final RFP (Phase II):   September 21, 2020 
Collaborative Dialogue Meetings: Nov 2020 – Jan 2021 
Proposals Due:  February 25, 2021 
Notification of Selection of Best Value Proposal:   Apr 2021 – May 2021 
DB Agreement Award: May 2021 

3. RFP (PHASE II) - PRELIMINARY INFORMATION

For the Project, complete RFP (Phase II) solicitation documents will be provided to the
Short-listed Proposers. Information listed here is in summarized to provide information to
Respondents in evaluating the scope of work that will be expected during contract award.

4. RFP (PHASE II) -EVALUATION CRITERIA

The overarching goal for this procurement is to select a Design-Build (DB) Team to design
and construct the Project in a manner that provides the best value to the City in support of
its vision and mission. Through best value selection, the City is looking for high-quality,
innovative and transformative design and solutions, such that the Project is completed on
time and within budget. This procurement is not a low-bid procurement.

RFP (Phase II) 
Evaluation Criteria 

Design Excellence and Public Realm 
Design, Program, Systems, and Operations 

Schedule 
Project Plans, Constructability, Logistics, and Site
Approach 
MWBE Approach 
Team, Experience and Financial Strength 
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5. RFP (PHASE II) -TABLE OF CONTENTS FOR THE SOLICITATION 

DDC anticipates that design criteria will be organized according to Construction 
Specifications Institute (CSI) Uniformat II Standard structure, employing Preferred, Allowed, 
and Do Not Use elements. 

a. Statement of Work - The Statement of Work will be a key part of the RFP 
(Phase II) and will include the following information: 

Program – The program will describe the needed spaces within the swing 
space, required adjacencies, and expected populations. Information will be 
provided about the program objective, site, aesthetic requirements, desired 
innovation, and iterative design. 

i. It is the intent of the City to allow the Design-Builder the opportunity to 
innovate, and creatively solve the programming challenges to design 
and construct the Project. 

b. Performance Specifications: DDC anticipates that the RFP will primarily 
utilize narrative performance specifications.  

c. Each of the following sections list some, but not all, of the requirements for 
design and construction after award. The intent of this information is to 
provide basis descriptions for each section. Full documents will be 
provided to the Short-listed Proposers for the Project. 

i. Design After Award - Design after award will address the following 
requirements: Design Quality Control Plan, partnering & project progress, 
fast tracking design and construction, interim design submittals, over-the-
shoulder progress reviews, final design submissions, design submittals, 
design and code checklists,  acceptance and release for construction, 
record drawings, interior design requirements, and fire and life safety code 
review. 

ii. Quality Control System (QCS) - QCS Software, users guide, training, 
database and database maintenance, quality control, submittal 
management, monthly coordination meetings and notifications of non-
compliance.  

iii. Project Schedule - Basis for payment and cost loading, detailed schedule 
requirements, submission requirements, period schedule meetings, 
requests for time extensions, directed changes, progress meetings. 

iv. Submittal Procedures - Submittal classifications, approving and 
disapproving submittals, City approved submittals, for information only 
submittals, withholding payments, control of submittals, and submittal 
procedures. 

v. Contractor Quality Control - General requirements of the Quality Control 
Plan, coordination meetings, quality control organization, submittals and 
deliverables, tests, complete inspections, and notification of non-
compliance. 

 

vi. Temporary Construction Facilities - Availability and use of utility services, 
bulletin board, Project sign and safety sign, protection and maintenance of 
traffic, maintenance of construction site, and contractor provided City field 
office. 

vii. Closeout Submittals - Required closeout submittals, Project record 
documents, equipment data, construction warranty management, 
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mechanical testing, adjusting, balancing, and commissioning, operation 
and maintenance manuals, red zone meeting, and final cleaning. 

 

 

APPENDIX G 

List of Consultant Support Team 
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NAME 

AECOM 

Hill International  

CSA Group 

PMX 

PMA 

Deborah Bradley 

Velez 

McKissack 

Spectrum Communications 

Athena Consulting 

M-TO-Pros Development 

Voorhis Robertson Justice Services, 
LLC 

Stellar Services 

S1 Food Service  

Falcon 

PTG  

Unger Security Solutions, LLC 

TRC 

Orrick, Herrington & Sutcliffe LLP 

Hirani Engineering and Land 
Surveying 

CDB Productions, LLC, DBA, iDEKO 
Strategies 

Infinite Consulting Corp. 

Haas Media LLC 

Queen Strategy  

Haydan Consultants  

Marsh* 

 
 

 

* Marsh has been engaged by the City to provide insurance advisory services for the BBJ.  However, Marsh is eligible 
to assist or participate as a DB Team member with any Proposer for any Detention Facility. 
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APPENDIX H 

Summary of Key DBA Provisions 
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SUMMARY OF SELECT DBA COMMERCIAL TERMS 
 

This document provides a summary of select commercial terms which may be included in a Design-Build 
Agreement (“DBA”) between each Design-Builder and DDC for each Detention Facility (and any associated 
demolition or related Work) procured in connection with this RFQ (a “Project”).  

This document is being provided for informational purposes only and is not intended to be referenced for 
purposes of negotiating on actual terms of the DBA released in connection with any Project’s RFP.  

Additionally, the terms included in this document are not final or binding on the DDC or the City of New York, 
and are subject to change by the DDC, in its sole discretion, at any time during Phase I or Phase II. 

 

A. CONTRACT PRICE, ALLOWANCE AMOUNTS, AND INCENTIVES / AWARD FEES 

1. Contract Price The Design-Builder and DDC will enter into a fixed price, lump sum, date-
certain design-build agreement under which payments to the Design-Builder 
will be made pursuant to monthly progress payments based on a percentage 
of Work completed and paid against the Design-Builder’s schedule of values 
(the “Lump Sum Amount”, with the Allowance Amounts (defined in A.2 
Allowance Amounts below) in the aggregate, the “Contract Price”). 

2. Allowance Amounts  Generally - For ease of contract administration, and to accelerate 
payment for certain risk factors that are unquantifiable prior to 
submission of a Proposal, the DDC is considering including certain 
specified amounts for the funding of definable costs associated 
change proposal costs in certain circumstances (e.g., owner 
requested change proposals), economic price adjustments for 
certain labor and materials, differing site conditions, incentive 
provisions, and other non-fixed items (the “Allowance Amounts”). 

 Unused Allowance Amounts – To the extent included in the DBA, 
each Proposer will be required to include specified Allowance 
Amounts in its Proposal’s Contract Price, subject to adjustment to 
reflect any unused portions of such amounts.  

 Additional Relief – To the extent included in the DBA, where any 
Allowance Amount for a particular item is exceeded, the Design-
Builder will still be entitled to claim recovery of amounts it believes is 
owed to it in connection with any Compensable Delay Event or other 
mechanisms in the DBA established to allow recovery of costs 
beyond a depleted amount, in either case, through a claim for a 
change order, as described further in Part F (Events Impacting 
Schedule) below.  

3. Mobilization Payment The Design-Builder will be entitled to payment for mobilization in an amount 
anticipated not to exceed 5% of the Lump Sum Amount, upon DDC approval 
of an acceptable requisition for the mobilization payment. The mobilization 
payment may include costs for certain Work completed prior to the DBA’s 
execution (with the DDC’s approval) and the cost for certain long-lead time 
equipment, such as detention hardware, sub-contractor mobilization costs 
and  initial design fees for a specified number of months, insurance costs, 
performance bond and payment bond costs, office lease and mobilization 
costs, and general conditions costs for a specified number of months. It is 
intended for the Design-Builder to include a draft of its mobilization payment 
request with its Proposal, and to confirm such amounts shortly following 
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award. DDC’s approval of the Design-Builder’s mobilization payment request 
in advance of registration of the DBA will enable DDC to remit payment upon 
or shortly following registration of the DBA. Fundamental to this timing will be 
reaching agreement between the parties as far in advance of registration of 
the DBA as possible.   

4. Early Completion 
Incentives and Award 
Fees 

 Early Completion Bonus - The DDC anticipates including an early 
completion bonus for certain Completion Deadlines on the Project. 
Such early completion bonus may be sized to a percentage of the 
total Lump Sum Amount for the Project.  

 Award Fee Program - The DDC is considering inclusion of an award 
fee program. The purpose of the award fee program will be to 
motivate and incentivize the Design-Builder’s performance under the 
DBA in areas that are susceptible to qualitative measurement and 
evaluation, including but not limited to technical solutions, logistics 
performance, community interruption, responsiveness and solutions, 
stakeholder engagement, overall responsiveness, submittals 
compliance, and organization and management. Generally, an 
award-fee program will provide for a total amount (above the Lump 
Sum Amount) that can be earned based upon the DDC’s evaluation 
of the Design-Builder’s performance in critical areas. The amount 
and the actual award fee program will be discussed and agreed with 
the DDC and the Design-Builder following award of the DBA and as 
part of the early partnering workshops following the DBA’s 
agreement date.  

 
B. DESIGN & CONSTRUCTION GENERALLY, WARRANTY PERIOD AND INSURANCE 

1. Design & 
Construction 

The Design-Builder will be responsible for the overall design and construction 
of the Project in accordance with the DBA and any allowance approvals, 
change orders, amendments, record drawings and construction documents 
(the “Contract Documents”). 

As part of the Design-Builder’s obligation to perform the design and 
construction Work, the Design-Builder must furnish all materials, equipment, 
labor, installations, demolition (where applicable), engineering, site safety 
and security, construction management, quality management and controls, 
and other Work necessary and appropriate to ensure the Project is 
operational as of the Substantial Completion deadline in accordance with the 
performance criteria and technical requirements in the DBA. 

2. Warranties The Design-Builder will warrant to the DDC that: 

(i) all design Work performed under the Contract Documents, including 
that performed by its Subcontractors and manufacturers, will be 
completed in accordance with the requirements of the Contract 
Documents, and will be performed in accordance with the standard 
of care, skill and diligence as would be provided by an engineering 
or architecture firm experienced in supplying similar services 
nationally in the U.S. to entities owning projects of similar technology, 
complexity and size to that of the Project; 

(ii) all construction Work (including all materials and equipment 
furnished as part of the construction Work) will be (A) completed in 
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accordance with the requirements of the Contract Documents; (B) 
new, unless otherwise specified in the Contract Documents; (C) of 
good quality, undamaged and in conformance with all requirements 
of the Contract Documents; and (D) free of all defects in materials 
and workmanship. The completed Project must perform its intended 
functions as explicitly described or implied in the Contract 
Documents; and 

(iii) the final design documents, the final construction documents, the 
record drawings and all other records required under the DBA will be 
(A) accurate and complete; (B) in conformance with all requirements 
of the Contract Documents; and (C) accurate in their reflection of the 
Project's condition as of Final Completion. 

During the “Warranty Period”, which will be: 

(a) for all Work completed on, or prior to, Substantial Completion, 24 
months from the date of Substantial Completion; 

(b) for all Work completed between Substantial Completion and Final 
Completion, twenty four months from the date of Final Completion; 
and  

(c) for any defect rectification Work during the periods stated in (a) 
and (b) above, a single additional twenty four months from 
completion of any such defect rectification Work, 

the Design-Builder must, at its cost, promptly and completely correct any 
defects and nonconforming Work. 

Should the Design-Builder fail to promptly remedy such defects or 
nonconforming Work during the Warranty Period in accordance with the 
DBA, the DDC may perform such corrective Work or engage a third party to 
do so, and the Design-Builder will be required to reimburse the DDC for all 
costs and expenses incurred by the DDC in performing such corrective Work. 

Any installed equipment (HVAC, elevators, etc.) used by the Design-Builder 
during the performance of the construction Work prior to Substantial 
Completion must be refurbished to the required warranty standard for 
Substantial Completion, and the Design-Builder must ensure that any 
manufacturers’ warranties for such equipment are extended to meet the 
minimum warranties in the DBA that are required to commence upon the 
Substantial Completion date.  

The Warranty Period is in addition to, and without substitution for, any other 
statutory or legal rights afforded to the DDC or the City under applicable State 
or City law for any breach of the DBA or latent defect.  

3. Insurance DDC anticipates permitting, but not requiring, a contractor controlled 
insurance program for the Project. Other market-standard insurance 
provisions will also be included in the DBA. 

 
C. COMPLETION DEADLINES AND DDC OVERSIGHT AND QUALITY CONTROL / ASSURANCE 

1. Completion Deadlines  The Design-Builder commits to develop the Project in accordance with the 
time periods set out in the Design-Builder’s proposed Project schedule to be 
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attached to the DBA, to be achieved by the guaranteed deadlines, including 
the following “Completion Deadlines”:  

 a deadline for “Substantial Completion”; and  

 a deadline for “Final Completion”.   

The Project Description Appendices include specific outside dates which 
each Proposer may not exceed in its Proposal’s Completion Deadlines  
included in its Proposal to the DDC during Phase II. 

To the extent the Design-Builder fails to achieve Substantial Completion by 
the applicable Completion Deadline, a long-stop period is anticipated to be 
included in the DBA which will afford the Design-Builder additional time to 
achieve Substantial Completion prior to triggering an event of default under 
the DBA (the “Long-Stop Date”). 

In addition, other interim milestones may be identified in the DBA, for purpose 
of measuring potential early completion incentive payments (as described in 
A.4 (Early Completion Incentives and Award Fees)) and potential liquidated 
damages. 

2. The DDC’s Right to 
Review and Inspect 
and Design-Builder 
Quality Assurance 
and Quality Control 

 DDC Oversight Rights - The DDC will have right to review, inspect 
and monitor the Work in the ordinary course and heighten such 
oversight in the event of a breach or default by the Design-Builder. 
The DDC also expects to take responsibility for performing certain 
special inspections, as further described in the RFP.  

 Design-Builder QA/QC Obligations - Notwithstanding the DDC’s 
inspection and monitoring rights, the Design-Builder will have full  
responsibility for quality assurance and quality control on the Project 
and the Design-Builder will be required to coordinate with DDC to 
comply with such responsibilities in accordance with a QA/QC plan 
to be delivered by the Design-Builder and approved by DDC.   

 
D. PERFORMANCE SECURITY 

1. Performance Bond & 
 Payment Bond 

The Design-Builder will be required to deliver a performance bond and 
payment bond for the Project, on or prior to, the DBA’s agreement date. The 
DDC expects that the performance bond must be sized to an amount not to 
exceed 100% of the Contract Price (as defined in A.1 (Contract Price) above) 
and the payment bond must be sized to an amount equal to 100% of the 
Contract Price.  

The DDC is exploring the possibility of permitting the bonds to step-down 
following Substantial Completion and Final Completion (each as defined in 
C.1 (Completion Deadlines). 

The DDC will be entitled to claim on any performance bond following any 
Design-Builder default under the DBA. 

2. Retainage  As security for the Design-Builder's performance, the DDC will retain 5% from 
each monthly payment (each, a “Retainage Amount”).  Alternatively, in lieu 
of the DDC’s retention of the Retainage Amount, the Design-Builder may post 
a retainage bond, letter of credit or other liquid security as may be approved 
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by the DDC in an amount equal to 5% of the Lump Sum Amount. The DDC 
may apply a portion of the total Retainage Amounts or liquid security that it 
holds or are made available to it at any time to cover any of the DDC’s costs 
or losses incurred due to any Design-Builder breach or default or other 
reason stated in the DBA.  

Following Substantial Completion, the DDC will release and return to the 
Design-Builder the total Retainage Amounts that it holds, less 200% of any 
amounts estimated by the DDC (in consultation with the Design-Builder) to  
be necessary to secure the Design-Builder’s completion of all remaining 
Work required for Final Completion, to be released as and when identified 
components of remaining Work are completed by the Design-Builder prior to 
Final Completion, with any remaining balance paid with the final payment. 

In addition, DDC plans to include certain earlier releases of Retainage 
Amounts back to the Design-Builder for discrete packages of Work (e.g. upon 
completion of all Design Work for the benefit of the Designers) or for the 
benefit of certain smaller Subcontractors to be identified in the RFP. 

3. Guaranty Guaranties may be required by parent guarantors (approved by the DDC) of 
each Principal Participant if the Proposer or a Principal Participant is not a 
parent company for the Proposer or such Principal Participant, as applicable. 
If a guaranty is required, the Design-Builder must provide the DDC with a 
guaranty in which the parent guarantor guarantees all the Design-Builder's 
obligations under the DBA, executed by the applicable parent company on, 
or before, the DBA’s agreement date. 

 
E. GOVERNMENTAL APPROVALS, ENVIRONMENTAL COMPLIANCE, THIRD-PARTY 
COORDINATION & LEED  

1. Governmental 
Approvals 

Except with respect to the DDC’s obligation to obtain, based on the agreed 
design, the final environmental impact statement and Notice of Completion, 
ULURP, changes to the City map, zoning amendments and State 
Commission on Correction approval for the Project, the Design-Builder will 
be responsible for obtaining and maintaining throughout the term of the DBA, 
all other governmental approvals (including any application, revision, 
modification, amendment, supplement, renewal or extension to any 
governmental approval) required in connection with its performance of the 
Work (or any approved Design-Builder alternative technical concept), at its 
sole cost and expense. The Design-Builder will be required to comply with 
and maintain all governmental approvals and will be responsible for any 
amendments or modifications that may be necessary thereafter based on the 
Design-Builder’s performance of the Work.  

2. Environmental 
Compliance  

The Design-Builder will be required to design and construct the Project, so 
that it complies with, and can be operated in compliance with, all 
requirements and conditions (including all mitigation) to be satisfied under 
the Contract Documents, the final environmental impact statement, 
applicable laws, applicable standards and governmental approvals, and the 
other requirements, policies and guidelines of the DDC and the City, 
concerning the environment and hazardous materials that are applicable to 
the Project site or the Work.  

3. Hazardous Materials As part of the Work, the Design-Builder will be responsible for the 
management, treatment, handling, storage, monitoring, remediation, 
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removal, transport and disposal of all hazardous materials that are 
encountered in, under or on the Project site during performance of the Work.  

The Design-Builder will be responsible for obtaining and maintaining all 
governmental approvals relating to any remedial action and will be solely 
responsible for compliance with all governmental approvals and applicable 
laws concerning or relating to such hazardous materials. 

As between the DDC and the Design-Builder: 

(i) the Design-Builder will be deemed the sole generator and arranger under 
40 C.F.R., Part 262 with respect to any hazardous materials brought to the 
Project site by the Design-Builder or Design-Builder Party or released by the 
Design-Builder or any Design-Builder Party; and  

(ii) the DDC or its designee will be deemed the sole generator and arranger 
under 40 C.F.R., Part 262 with respect to any hazardous materials removed 
from the Project site for disposal that are expressly not the responsibility of 
the Design-Builder under the DBA.  

Relief for unknown hazardous environmental conditions is described further 
in Part F (Events Impacting Schedule) below.  

4. Utilities  
and Other 3rd Party 
Interfaces 

 Generally - The Design-Builder will be responsible for obtaining at 
its cost, all utilities that it requires to undertake and timely complete 
the Work, all in accordance with the general conditions.  The DDC 
may assist, as reasonably requested by the Design-Builder, in 
coordinating and communicating with any utilities relevant to the 
Project. 

 Utility Relocations - The Design-Builder will be responsible for 
coordinating and causing all necessary utility relocations within their 
project scope.  The Design-Builder will be required to fulfill this 
responsibility by coordinating directly with utilities to perform such 
utility relocations. The Design-Builder must preserve the integrity and 
maintain the ability of the DDC, the City or any other City agency or 
stakeholder (or its respective contractors and suppliers) to use and 
operate utilities that are not required to be relocated.  

 Early Work – The DDC is procuring certain design-bid-build utility 
relocation Early Work packages as described in each of the 
respective Project Description Appendices.  

 Relief – To the extent applicable, if there is a defect or delay in any 
such Early Work package described above, the Design-Builder may 
be entitled to claim a Compensable Delay Event as described further 
in F.2 (Compensable Delay Events) below. Additionally, the DDC is 
considering including an Allowance Amount / Compensable Delay 
Event for unknown utilities discovered within the Project site, as 
described further in F.2 (Compensable Delay Events) and Part G 
(Unknown Conditions) below.  

5. Other Third-Party 
Interface 

 Early Work Design-Builder Interface - The Design-Builder will be 
expected to dedicate, where applicable, a portion of its project 
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coordination plan for its interface with any Early Work contractors 
that are required to complete their work (including with respect to 
utilities coordination) as a prerequisite to the Design-Builder taking 
over the Project site. 

 Follow-on Detention Facility Design-Builder Interface - The 
Design-Builder will be expected to dedicate a portion of its project 
coordination plan for its interface with the follow-on design-builder 
that will design and construct a new Detention Facility at the site after 
the Design-Builder has achieved Final Completion, which design-
builder may require access and site information from the Design-
Builder for Detention Facility design activities. DDC anticipates that 
a follow-on design-build agreement will be awarded to another 
design-builder approximate to the Design-Builder’s scheduled 
Substantial Completion date. 

 NYC Agency Interface – The DDC is coordinating with various New 
York City agencies, including, but not limited to, New York City 
Department of Transportation, New York City Department of 
Environmental Protection and the New York City Department of 
Citywide Administrative Services, to prepare City agencies for the 
expectations and requirements of the BBJ. The Design-Builder will 
be expected, in coordination with DDC, to manage its interface with 
City agencies and will be required to dedicate a portion of its Project 
coordination plan for its interface with such City agencies. 

 MTA - The DDC anticipates having an understanding or 
memorandum of understanding in place with the Metropolitan 
Transportation Authority and the New York City Transit Authority 
(collectively, the “MTA”) in advance of the DBA’s agreement date, to 
govern key interfaces between the MTA, the DDC, the Design-
Builder and the Project. As a result, the DDC anticipates it will serve 
as a pass-through conduit for communication with MTA and the 
Design-Builder will be required to comply with the terms of any 
agreement between MTA and the DDC relevant to the Project on a 
back-to-back basis, as applicable. Such terms of any MTA interface 
may cover indemnities and the provision of force account services 
by MTA to support any component of the Project that interfaces with 
MTA stations or assets. The DDC will be responsible for funding any 
such force account on terms to be provided in the DBA.  

 Relief – See Part F (Events Impacting Schedule) below for relevant 
relief DDC is considering providing to the Design-Builder.  

6. LEED Certification 
and Sustainability 
Design Guidelines 

The follow-on Detention Facility project will, at a minimum, achieve LEED 
Gold certification and may aggregate sustainable design and construction 
practices of both this Early Works and the follow-on Detention Facility 
projects. The Design-Builder will be obligated to perform the Work in 
accordance with LEED Gold certification practices and standards, and to 
comply with certain other sustainability design goals and guidelines set forth 
in the DBA. 
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1. General Information DDC is planning to include in the DBA design-build market standard 
provisions for relief and compensation payable to the Design-Builder 
(“Compensable Delay Events”) and for time extensions in favor of the 
Design-Builder for specific events which are consistent with Design-Build 
best practice and are beyond the control of the Design-Builder (“Delay 
Events”), except to the extent attributable to either (A) any breach of (i) the 
DBA, (ii) applicable law, or (iii) any agreement with a utility owner or any 
governmental approval or (B) any negligence, recklessness or willful 
misconduct, in each case, by the Design-Builder, any Principal Participant, 
any Project Guarantor, any Subcontractor, or any other person performing 
any of the Work on, or behalf of, the Design-Builder (a “Design-Builder 
Party”). 

2. Seeking Relief for a  
Delay Event / 
Compensable Delay 
Event / Force Majeure 
Event / Change in Law 

If a Delay Event occurs, the Design-Builder may (where provided for in the 
DBA) request an Allowance Amount approval / withdrawal, and/or a change 
order, as applicable, for one or more of the following in accordance with, and 
subject to, the requirements for timely notice, mitigation, exhaustion of all 
float, and evidentiary support required in the DBA: 

(a) an extension to the Completion Deadlines for one or more 
Completion Milestones; 

(b) in the case of a Compensable Delay Event only, either an Allowance 
Amount draw request or an adjustment to the Contract Price, as applicable 
for any net costs that the Design-Builder has incurred, or will incur, as a direct 
result of a Compensable Delay Event; and 

(c) relief from default for failing to perform any Work directly impeded by 
such Delay Event. 

Any net costs calculated as part of a Compensable Delay Event will be based 
upon various factors including: 

(i) direct labor costs, (ii) necessary materials, (iii) reasonable rental values, 
(iv) insurance and bonding costs, (v) extended field overhead, (vi) labor and 
material escalation, (vii) storage costs, and (viii) extended home office 
overhead. 

To the extent provided for in the DBA, the Design-Builder will be entitled to 
request either: (i) Allowance Amount draw requests only to the extent any 
Allowance Amounts remain available, and (ii) change orders, where such 
Allowance Amounts have been depleted.   

 
G. UNKNOWN CONDITIONS  

1. Unknown Site 
Conditions 

 DDC Site Investigation Work – The DDC’s project management 
consultant is currently performing detailed site investigations of each 
Project site within the BBJ. These site investigations include surveys 
of the existing buildings, geotechnical borings, utility surveys, 
asbestos testing and other similar investigations. To the extent 
legally permissible, the DDC anticipates providing any such relevant 
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information to each of the Short-listed Proposers during Phase II 
(RFP).  

 Design-Builder Responsibility –  

Notwithstanding the DDC’s advance site investigations, the Design-
Builder will also be required to undertake all tests, inspections and 
investigations of the Project site (including additional geotechnical 
evaluations, hazardous materials or utility studies) as the Design-
Builder deems necessary to perform its obligations under the DBA.   

The Design-Builder will also represent and warrant in the DBA that it 
has familiarized itself with the Project site, its physical conditions, 
including all site conditions, normal and usual soil conditions, roads, 
the existence of obstacles to performing the Work, the availability 
and presence of utilities, topographical conditions and air and water 
quality conditions, the location and character of existing or adjacent 
work and structures, the surrounding locations and other general and 
local conditions (including equipment and labor), based on the 
documents made available during Phase II and a visible  inspection 
of the Project site and surrounding locations, and all other conditions 
which may be material to the Design-Builder’s performance of the 
Work (including transportation; seasons and climate; access, 
availability, disposal, handling and storage of materials and 
equipment; and availability and quality of labor).  

Accordingly, as described in the definition of Compensable Delay 
Events, and subject to the Site Validation Period described in G.2 
(Site Validation) below, the DDC will only provide compensation 
and/or schedule relief to the Design-Builder for those unknown site 
conditions that: 

(i)  existed in, on or under a portion of the Project site prior 
to the date on which the Design-Builder gains possession of 
the relevant portion of the Project site and that represents a 
materially different condition to that described in the 
available documents (provided by the DDC) (the “Available 
Documents”); and 

(ii)  are not conditions that could reasonably have been 
identified or discovered by an appropriately qualified and 
experienced contractor, engineer or expert working in that 
field exercising due care and skill and best management 
practice in the same or equivalent circumstances through 
review and analysis of (A) the Available Documents or (B) 
through the equivalent type of Project site access granted to 
the Design-Builder, that, in each case, were available prior 
to the Proposal Due Date. 

 Defined Terms – Unknown site conditions, as described above, will 
include unknown hazardous environmental conditions, unknown 
geotechnical conditions, unknown physical conditions (e.g., physical 
structures existing within, or on, the Project site), unknown utilities, 
unknown endangered species and unknown archaeological remains. 
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 Relief Provided – Subject to the Site Validation Period described in 
G.2 (Site Validation) below, if at any time during the performance of 
the Work, the Design-Builder becomes aware of any unknown site 
condition, as defined above, the Design-Builder will be entitled to 
claim a Compensable Delay Event in accordance with the terms of 
the DBA and the DDC is considering providing compensation 
through an Allowance Amount draw or, where applicable Allowance 
Amounts have been depleted, through a change order (as described 
above in A.2 (Allowance Amounts)).   

2. Site Validation In the DBA, the DDC anticipates limiting the ability of the Design-Builder to 
claim a Compensable Delay Event for certain specified (not all) unknown 
conditions by allowing claims to be made only during a set time period to be 
specified in the DBA (“Site Validation Period”). The precise time period for 
the Site Validation Period and the specific unknown conditions for which the 
Design-Builder will be limited in making Compensable Delay Event claims to 
the Site Validation Period, are still being assessed by the DDC; however, the 
DDC anticipates that they will largely be selected based on (i) the DDC’s lack 
of certainty regarding such condition, (ii) the potential impact discovery of 
such condition would have on the overall critical path and any Work already 
completed on the Project and (iii) the amount of time reasonably necessary 
to discover any such conditions.  

Following the Site Validation Period, (where provided for in the DBA) the 
Design-Builder will not be entitled to an Allowance Amount draw, change 
order or to otherwise claim any extension of time or recovery of cost, on the 
basis of any unknown conditions for which claims are permitted solely during 
the Site Validation Period. 

 
 

H. EVENTS OF DEFAULT 

1. Design-Builder 
Defaults / DDC 
Termination of the 
DBA 

The DDC will be entitled to terminate the DBA on market standard terms as 
well as subject to various cure periods, for several market-standard events 
of default. Failure to achieve Substantial Completion by the applicable 
outside Completion Deadline (Long-Stop Date) will be deemed a Design-
Builder default and entitle the DDC to terminate the DBA.  

The DDC anticipates including a process for remedial plans to avoid any hair-
trigger termination scenarios.  

The DDC also anticipates including other market-standard remedial and 
termination rights for the benefit of the DDC in the DBA.  

2. Design-Builder 
Suspension Rights  

The DDC anticipates including suspension rights for the benefit of the 
Design-Builder for any DDC material failure to timely make payment.  

 
I. M/WBE / SUBCONTRACTING  

1. Minority and Women-
owned Business 
Enterprise Provisions 

The Design-Builder must comply, and must require its Subcontractors to 
comply, with the M/WBE requirements described more fully in the RFQ. 
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Subject to the terms of the DBA, the Design-Builder will be required to 
subcontract portions of the Work only to Subcontractors that have been 
approved by DDC in writing.  The DDC may grant its approval subject to 
reasonable conditions and may rescind its approval of a Subcontractor in 
accordance with the terms of the DBA. 

If a Subcontractor fails to perform its Work in accordance with the DBA, the 
Design-Builder must perform the Work itself or through other approved 
Subcontractors. 

The Design-Builder must retain or cause to be retained only Subcontractors 
that are qualified, experienced and capable of performing the portion of Work 
to be performed by that Subcontractor at least in accordance with best 
management practice. 

The Design-Builder will be fully responsible under the DBA for the acts and 
omissions of all Subcontractors performing any work or services in relation 
to the Work, as if they were the acts and omissions of the Design-Builder. All 
Subcontractors identified in the SOQ must be carried forward as the 
Subcontractors performing the Work under the DBA, except where expressly 
authorized by the DDC to replace any such Subcontractor for good cause.  

3. Key Personnel and 
Subcontractors 

The Design-Builder must retain, employ and utilize (or where applicable, 
must ensure that the relevant Key Subcontractor retains, employs and 
utilizes) the individuals specifically listed as Key Personnel (or any 
replacements approved) to fill the corresponding positions until all 
responsibilities of that position have been completed. All Key Personnel 
identified in the SOQ must be carried forward as the Subcontractors 
performing the Work under the DBA, except where authorized by the DDC 
due to certain specified uncontrollable life events, (e.g. death, injury, 
relocation, termination, etc.). 

 
J. LEGAL ISSUES 

1. Indemnification The Design-Builder will be required to release, defend, indemnify and hold 
harmless the DDC and the City of New York and their respective officials, 
employees, agents and authorized representatives for certain acts under the 
DBA in accordance with a market-standard indemnity clause.  

2. Limitation on Liability The maximum aggregate liability of the Design-Builder under the DBA and 
with respect to losses incurred by the DDC for termination of the Design-
Builder for default will be limited to a certain percentage of the Contract Price 
to be set out in the DBA in a manner that is consistent with general market 
practice.  

A separate sub-limit on liability for liquidated damages may also be included 
in the DBA.  

The limitation of liability will be subject to certain market standard exclusions.  

3. Partnering & Dispute 
Resolution 

 

 Partnering - The DBA will include a partnering mechanism to 
enhance and secure a high-level of cross-collaboration and 
coordination between the DDC and the Design-Builder from the 
commencement of the Work. The focus of the partnering provisions 
will be to resolve all differences at the lowest levels before they 
advance to formal disputes.  
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J. LEGAL ISSUES 

 Escalation Ladder - The DBA will require the Design-Builder and 
the DDC to submit to an escalating dispute resolution procedure 
commencing with discussions among personnel and if an informal 
dispute is unresolved after certain time periods, progressing to  

o (i) first senior representative negotiations (with a mandatory 
exchange of information and at the option of the parties, 
inclusion of a professional mediator); and  

o (ii) if still unresolved through thirty-day senior representative 
negotiations, to a hearing before a Disputes Review Board. 

 Disputes Review Board –  

 Composition - The Disputes Review Board will be 
comprised of three independent members, one member 
appointed by each of the Design-Builder and the DDC and 
the third appointed from a list agreed between the Design-
Builder and DDC appointed members.  

 Hearings / Decisions – All hearings and any decisions by 
the Disputes Review Board must be completed and made 
within a limited period of time by majority vote of the 
members, and each of the Design-Builder and the DDC will 
be afforded a reasonable opportunity to be heard by the 
Disputes Review Board and to offer evidence.   

 Not Final & Binding - The decisions of the Disputes Review 
Board will not be final and binding unless the Parties 
expressly accept such recommendations in writing or are 
deemed to accept such recommendation in failing to 
respond within the time set forth in the DBA.  

 Judicial Action 

Only after exhausting each of the alternative dispute procedures 
above, and if any of the Parties do not accept a recommendation of 
the Disputes Review Board, is either Party then entitled to file a 
plenary claim with a court of competent jurisdiction sitting in the City 
and County of New York.  

 Ineligible Disputes 

Certain types of disputes will not be subject to the alternative dispute 
resolution process and will be litigated under a plenary action as 
described above by a court of competent jurisdiction in the City of 
New York. These types of ineligible disputes are expected to include 
those that are beyond the scope of the Work, including patents, 
copyrights, trademarks or trade secrets, or relating to proprietary 
rights in computer software, as well as injunctive relief, insurance 
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J. LEGAL ISSUES 

claims, torts, prevailing wage or employment disputes, ethical 
violations and disputes involving third-parties.  

 Fast-Track Disputes 

The Parties may elect to fast-track the resolution of a dispute to the 
Disputes Review Board with respect to certain disputes relating to 
either (i) amounts or change orders that exceed 5% of the Contract 
Price or (ii) are in connection with DDC’s refusal to certify Substantial 
Completion.    

4. Governing Law New York 
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