Thomas Foley
P.E., CCM, DBIA, NAC
Commissioner

Rachel Laiserin
Chief Financial Officer
Finance and Procurement

Judy Lee Deputy ACCO Design Build

Michael Shipman
Agency Chief Contracting Officer

August 31, 2023

Design Build Announcement

Project: HWCRCDB - Design Build for Citywide Raised Crosswalks

Construction of raised crosswalks at priority intersections within the City of New York

[infrastructure]

EPIN: 8502310019

PIN: 8502023HW0029P

Request for Information (RFI) link has been updated for this procurement through Addendum 1, to the Request for Qualification (RFQ) in PASSPort. For details, please visit links below.

Responses to the RFQ must be submitted through PASSPort*.

RFQ Addendum #1 Release – Thursday, August 31, 2023

Link to the RFQ Addendum #1 in PASSPort:

https://passport.cityofnewyork.us/page.aspx/en/bpm/process manage extranet/17280

RFQ Inquiries must be submitted by Friday, September 8, 2023, 4:00pm

Link for RFI form:

https://forms.office.com/g/m6nihR8nxT

^{*}Registration may be required.