Thomas Foley
P.E., CCM, DBIA, NAC
Commissioner

Rachel Laiserin
Chief Financial Officer
Finance and Procurement

Judy Lee Deputy ACCO Design Build

Michael Shipman
Agency Chief Contracting Officer

September 14, 2023

Design Build Announcement

Project: HWCRCDB - Design Build for Citywide Raised Crosswalks

Construction of raised crosswalks at priority intersections within the City of New York

[infrastructure]

EPIN: 85023I0019

PIN: 8502023HW0029P

Request for Information (RFI) due date has been extended until 9/22/2023, through Addendum 2, to the Request for Qualification (RFQ) in PASSPort. For details, please visit links below.

Responses to the RFQ must be submitted through PASSPort*.

Link to the RFQ in PASSPort:

https://passport.cityofnewyork.us/page.aspx/en/bpm/process_manage_extranet/17280

Extended RFI due date

Friday, September 22, 2023, 4:00pm

Link for RFI form:

https://forms.office.com/g/m6nihR8nxT

^{*}Registration may be required.